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1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES

SOLICITATION, OFFER,

D AVIARD DACW66- 00- B- 0001 SeALED 81D (F8) 10/ 28/ 99
(Construction, Alteration, or Repair) [J neomaTED (RFP)

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
WB8XGR- 9267- 9052 DACW66- 00- B- 0001
7. ISSUED BY CODE VWBSXGR 8. ADDRESS OFFER TO
U S ARMY¥ ENG NEER DI STRI CT, MEMPHI S ADDRESS SAME AS BLOCK 7.
CONTRACTI NG DI VI SI ON ( CEMM CT) HAND DELI VERED BI DS RECEI VED | N ROOM
167 NORTH MAI N STRET B202 681, CLIFFORD DAVI S FEDERAL BUI LDI NG,
MEMPHI' S, TN 38103-1894 167 NORTH MAI N STREET, MEMPH'S, TN
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: >
VENDELL NORVAN (901) 544-0775
SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

The work required is for Big Slough Ditch, Channel C eanout, Cay County, Arkansas, St.
Franci s Basin Project - Mintenance.

Description of Wrk:

The work consists of furnishing all plant, |abor, materials, and equi pnent for clearing and
di sposal of debris therefrom excavation and disposal of materials therefrom fertilizing and
seedi ng; and environmental protection.

The estimated val ue of the proposed work is between $250, 000. 00 and $500, 000. 00.

11. The Contractor shall begin performance within 10 calendar days and complete it within 235 calendar days after receiving

[ award, X notice to proceed. This performance periodis X mandatory, [ negotiable. (See Sec. 00800, Para. 1.1 )
12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS

(If "YES," indicate within how many calendar days after award in ltem 12B.)

X YES 0 No 10
13. ADDITIONAL SOLICITATION REQUIREMENTS:
A. Sealed offers in original and 0 copies to perform the work required are due at the place specified in ltem 8 by 1430 (hour)

local ime 11/ 30/ 99 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes

containing offers shall be marked to show the offeror’'s name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee [y is, [0 s notrequired.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by
reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and
will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
00010-1 FAR (48 CFR) 53.236-1(e)



14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

15. TELEPHONE NO. (Include area code)

CODE FACILITY CODE

16. REMITTANCE ADDRESS (Include only if different than Item 14)

17. The offeror agrees to perform the work required at the prices specified

below in strict accordance with the terms of this solicitation, if this offer is accepted
by the Government in writing within _ calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement

stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTSP»

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
(Type or print)

20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT

23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified)

>

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

[ 10us.c.23040) () O susc.2530) ()

26. ADMINISTERED BY CODE|

27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL

COMPLETE ITEM 28 OR 29 AS APPLICABLE

[] 28. NEGOTIATED AGREEMENT  (contractor is required to sign this
document and return copies to issuing office.) Contractor agrees

to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this

contract. The rights and obligations of the parties to this contract shall be

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications incorporated by reference

in or attached to this contract.

[ 29. AWARD (Contractor is not required to sign this document.) Your offer
on this solicitation, is hereby accepted as to the items listed. This award con-
summates the contract, which consists of (a) the Government solicitation and

your offer, and (b) this contract award. No further contractual document is

necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

30B. SIGNATURE 30C. DATE

31C. AWARD

31B. UNITED STATES OF AMERICA
DATE

BY

STANDARD FORM 1442 BACK (REV. 4-85)
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ITEM
0001
0002
0003
0004
0005

SECTION 00010

SUPPLIES OR SERVICES AND PRICES/COSTS
DESCRIPTION QUANTITY

Mobilization and Demobilization
Clearing

Channel Cleanout

Dressing, Fertilizing, and Seeding

Environmental Protection

TOTAL ITEMS 0001 THRU 0005

NOTE: Biddersshall furnish unit pricesfor
all itemsllisted on the schedule of bid items
that require unit prices. If the bidder failsto
insert a unit price in the appropriate blank for
required items, but does furnish an extended
total or an estimated amount for such items,
the Government will deem his unit price to be
the quotient obtained by dividing the
extended estimated amount for thislineitem
by the quantity. IF THE BIDDER OMITS
BOTH THE UNIT PRICE AND THE
EXTENDED ESTIMATED AMOUNT FOR
ANY ITEM, HISBID WILL BE
DECLARED NONRESPONSIVE.

Award will be made as awhole to one bidder.

All quantities are estimated except where unit
is given as "JB", “LS” or "EA".

If a bid or modification to a bid based on unit

prices is submitted and provides for a

lump-sum adjustment to the total estimated
cost, the application of the lump-sum

adjustment to each unit price, including

lump-sum units, in bid schedule must be
stated, or, if it is not stated, the bidder agrees
that the lump-sum adjustment shall be applied
on a pro rata basis to every unit price in the
bid schedule.

DACW66-00-B-0001
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u/M

1 LS
770 HL
770 HL
232 AC
1 LS

u/p
XXX XX

AMOUNT

XXX XX



Bidders are cautioned to read Contract Clause
entitted “Required Contractor Registration”
(252.204-7004) located in Section 00700.

DACW66-00-B-0001

00010-4



INVITATION: DACWG66-00-B-0001

PLANT AND EQUIPMENT SCHEDULE

[TOBEATTACHED TO BID FORM]

*

AVAILABLE PLANT TO BE USED

No.

TYPE

CAPACITY

MANUFACTURER

AGE & CONDTION

LOCATION

*PROVIDE SEPARATE TABLE FOR EACH TYPE OF EQUIPMENT SUCH AS CONCRETE PLANT, MATERIAL
HANDLING, HAULING, ETC. USE ADDITIONAL PAGE IF NECESSARY .

ENG FORM 1619-R
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DACWG66-00-B-0001
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION. (FEB 1999)

a. Theofferor’s attention is called to the Equal Opportunity Clause and the Affirmative Action
Compliance Requirements for Construction clause of this solicitation.

b. The goals for minority and female participation, expressed in percentage terms for the
Contractor’s aggregate workforce in each trade on all construction work in the covered area, are as
follows:

Goals for minority participation : Goals for female participation
for each trade : for each trade
SMSA Counties 32.3 :
Non-SMSA Counties 26.5 : 6.9

These goals are applicable to all the Contractor’s construction work performed in the covered area.
If the Contractor performs construction work in a geographical area located outside of the covered
area, the Contractor shall apply the goals established for the geographical area where the work is
actually performed. Goals are published periodically in the Federal Register in notice form, and
these notices may be obtained from any Office of Federal Contract Compliance Programs office.

c. The Contractor’'s compliance with Executive Order 11246, as amended, and the regulations in
41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific
affirmative action obligations required by the clause entitled “Affirmative Action Compliance
Requirements for Construction,” and (3) its efforts to meet the goals. The hours of minority and
female employment and training must be substantially uniform throughout the length of the contract,
and in each trade. The Contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor’s
goals shall be a violation of the contract, Executive Order 11246, as amended, and the regulations
in 41 CFR 60-4. Compliance with the goals will be measured against the total work hours
performed.

d. The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal
Contract Compliance, U.S. Department of Labor, within 10 working days following award of any
construction subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the -

(1) Name, address and telephone number of the subcontractor;
(i) Employer identification number of the subcontractor:

(2) Estimated dollar amount of the subcontract;

00010 -6



DACW66-00-B-0001
(3) Estimated starting and completion dates of the subcontract; and
(4) Geographical areain which the subcontract isto be performed.

e. As used in this Notice, and in the contract resulting from this Solicitation, the “covered area”
is Economic Area 055, Memphis, TN, as follows:

SMSA Counties:

4920 Memphis, TN-AR-MS-- -- 32.3
AR Crittenden; MS DeSoto, TN Shelby, TN Tipton

NON-SMSA COUNTIES. ..t e 26.5

AR Clay; AR Craighead; AR Cross, AR Greene; AR Lawrence; AR Lee,
AR Mississippi; AR Phillips, AR Poinsett; AR Randolph; AR St. Francis;
MS Alcorn; MS Benton; MS Bolivar; MS Clahoun; MS Carroll;

MS Chickasaw; MS Clay; MS Coahoma; MS Grenada; MS Itawamba,;
MS Lafayette; MS Lee; MS Leflore; MS Marshall; MS Monroe;

MS Montgomery; MS Panola; MS Pontotoc; MS Prentiss; MS Quitman;
MS Sunflower; MS Tallahatchie; MS Tate; MS Tippah; MS Tishomingo;
MS Union; MS Washington; MS Webster; MS Yalobusha; MO Dunklin;
MO New Madrid; MO Pemiscot, TN Benton; TN Carroll, TN Chester;
TN Crockett; TN Decator; TN Dyer; TN Fayette, TN Gibson; TN Hardeman
TN Hardin; TN Haywood; TN Henderson; TN Henry; TN Lake;

TN Lauderdale; TN McNairy; TN Madison; TN Obion;

TN Weakley.

(FAR 52.222-23)

00010 -7



Gener al Deci si on Nunmber AR990044

CGeneral Decisi on Nurmber AR990044 Super seded Cener al

AR980044
St at e: Arkansas
Construction Type:

HEAVY

SEVER AND WATER LI NE
County(ies):

ARKANSAS GARLAND
ASHLEY GRANT
BAXTER GREENE
BENTON HEMPSTEAD
BOONE HOT SPRI NG
BRADLEY HOWARD
CALHOUN | NDEPENDENCE
CARROLL | ZARD

CHI cor JACKSON
CLARK JOHNSON
CLAY LAFAYETTE
CLEBURNE LAVWRENCE
CLEVELAND LEE

COLUMBI A LI NCOLN
CONVAY LI TTLE Rl VER
CRAI GHEAD LOGAN
CRAWFORD MADI SON

CRI TTENDEN MARI ON
CRCSS M LLER
DALLAS M SSI SSI PPI
DESHA MONRCE
DREW MONTGOVERY
FRANKLI N NEVADA
FULTON NEWTON

OUACHI TA
PERRY

PHI LLI PS
Pl KE

PO NSETT
POLK

POPE

PRAI RI E
RANDCLPH
SCOTT
SEARCY
SEBASTI AN
SEVI ER
SHARP

ST FRANCI S
STONE

UNI ON

VAN BUREN
WASHI NGTON
VWH TE
WOCDRUFF
YELL

HEAVY CONSTRUCTI ON PRQIECTS (I ncl udes Sewer and Water Line

Construction Projects)

Modi fi cati on Nunber Publ i cation Date
0 03/ 12/ 1999

COUNTY(i es):
ARKANSAS GARLAND OUACHI TA
ASHLEY GRANT PERRY
BAXTER GREENE PHI LLI PS
BENTON HEMPSTEAD Pl KE
BOONE HOT SPRI NG PO NSETT
BRADLEY HOWARD POLK
CALHOUN | NDEPENDENCE POPE
CARROLL | ZARD PRAI Rl E
CHI cor JACKSON RANDOLPH
CLARK JOHNSON SCOTT
CLAY LAFAYETTE SEARCY
CLEBURNE LAVWRENCE SEBASTI AN
CLEVELAND LEE SEVI ER
COLUMBI A LI NCOLN SHARP
CONVAY LI TTLE Rl VER ST FRANCI S
CRAI GHEAD LOGAN STONE

AR990044 - 1
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CRAWFORD MADI SON
CRI TTENDEN MARI ON
CRCSS M LLER
DALLAS M SSI SSI PP
DESHA MONRCE
DREW MONTGOMERY
FRANKLI N NEVADA
FULTON NEWION
SUAR2001B 01/ 19/ 1990
BRI CKLAYERS
CARPENTERS
CONCRETE FI NI SHERS
ELECTRI ClI ANS
| RONWORKERS

St ruct ur al

Rei nf or ci ng
LABORERS:

Air tool operators
Asphal t heater operators
Asphal t rakers
Chai n saw oeprators
Checker graders
Concrete joint sealers
Concrete saw operators
Fornsetters
Laborers
Pi pel ayers
Powder men
Vi br at or men
PAI NTERS
Pl LE DRI VER LEADMEN
POVNER EQUI PMENT OPERATORS
Aggr egat e Spreader operators
Asphalt plant firemen
Asphalt plantdriver operators
Bat ch pl ant operators
Bul | dozer Operators:
Fi ni sh
Rough
Bul | Fl oat operators
Concrete curing machi ne operators
Concrete mixer operators:
Less than 5 sacks
5 sacks and over
Backhoe Operator - Rubber tired
(1 yard or |ess)
Cherry picker operators
Concrete paver operators
Concrete sperader operators
Crane, Derrick, Dragline,
Shovel , Backhoe, Operators
1-1/2 yards or |ess
over 1-1/2 yards
Crusher operators
Di stributor operators
Drill operators (Wagon or

UNI ON

VAN BUREN
WASHI NGTON
VWH TE
WOCDRUFF

YELL

Rat es

0~~~

oo

ol

o1 o1

[e20¢&)]

SESES GRS RS RS RO RO RS RO RO RORS

oo oo aoao

aO N

.20
.20
.20
.75

30
.45

.15
15
85
15
45
15
15
45
15
45
40
15
20
.20

.80
5.15
.15
. 80

90
.65
.65
. 65

.15
.20

.10
.10
.70
70

70
20
.65
.65

AR990044 - 2
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truck)
El evati ng Grader operators
Euclid or |ike equi pnent
operator (Bottom or end
dunp)
Fi ni shi ng Machi ne Operators
Fl aggers
Forkliff operators
Form grader operators
Front end | oader operators
Fi ni sh
Rough
Hdro Seeder operators
Mechani cs
Mot or Patrol Operators:
Fi ni sh
Rough
Mul chi ng nachi ne operators
O lers and G easers
Pil edriver operators
Power broom operators
Pug mill operators
Rol l er Operators (self
propel | ed)
Scraper Operators:
Fi ni sh
Rough
Sod slicing nmachi ne operators
Stabilizer mxing machi ne
operators 5.
Tractor operators (crawl er
type) 5.
Tractor operators (farm and

aoooa oo

oo oo

vuonuoo

ol

g1 o1 O

sheel) 5.

Tract or operators-wheel type
(with attach.-1 yd. or under)
Trenchi ng Machi ne operators
STONEMASONS
TRUCK DRI VERS
Di stributor truck drivers
Semi -trailer
Lowboy drivers
Transit mx truck drivers
Truck Drivers (heavy-
maxi mum pay load in
excess of 3,000 Ibs.) 5.
Truck Drivers (light-
maxi mum pay | oad 3,000 | bs.) 5.
VELL DRI LLERS 6

~ 01 01

o1 o1 01Ol

.65
.70

25
10
15
15
15

70
65
15
90

90
65
15
45
20
15

.15
.25
.90

. 65
.15

65

15

.55
.55
.20

.45
.45
. 65
.45

15

15

15

DACW66-00-B-0001

VELDERS - Receive rate prescribed for craft perform ng operation

to which welding is incidental

Unlisted classifications needed for work not
the scope of the classifications |isted may be added after
award only as provided in the | abor standards contract clauses

(29 CFR 5.5(a) (1) (V)).

AR990044 - 3
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DACW66-00-B-0001

In the listing above, the "SU' designation neans that rates
listed under that identifier do not reflect collectively
bar gai ned wage and fringe benefit rates. Oher designations
i ndi cate uni ons whose rates have been determ ned to be
prevailing.
WAGE DETERM NATI ON APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determ nation
* a survey underlying a wage determ nation
* a Wage and Hour Division letter setting forth a
position on a wage deternination matter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for sunmaries of surveys, should be with the Wage and Hour
Regi onal O fice for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determ nations. Wite to:
Branch of Construction Wage Determ nations
Wage and Hour Divi sion
U. S. Departnent of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsi deration fromthe Wage and Hour Admi nistrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Adm nistrator
U. S. Departnment of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
The request should be acconpanied by a full statenment of the
interested party’s position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (fornerly the Wage Appeals Board). Wite to:
Adm ni strative Revi ew Board
U S. Departnent of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
4.) Al decisions by the Adm nistrative Review Board are final.
END OF GENERAL DECI SI ON

AR990044 - 4



DACW66-00-B-0001

SECTION 00100
Instructionsto Bidders

CLAUSES INCORPORATED BY REFERENCE:

52.214-3 Amendments To Invitations For Bids DEC 1989
52.214-4 False Statements In Bids APR 1984
52.214-5 Submission Of Bids MAR 1997
52.214-6 Explanation To Prospective Bidders APR 1984
52.214-7 Late Submissions, Modifications, and Withdrawals of Bids MAY 1997
52.214-18 Preparation of Bids-Construction APR 1984
52.214-19 Contract Award-Sealed Bidding-Construction AUG 1996
52.225-12 Notice of Buy American Act Requirement - Construction Materials MAY 1997
52.214-5000 Apparent Clerical Mistakes MAY 1999
52.211-2 Availability of Specifications Listed in the DOD Index of AUG 1998

Specifications and Standards (DODISS) and Descriptions Listed in
the Acquisition Management Systems and Data Requirements
Control List, DOD 5010.12-L

252.236-7008  Contract Prices-Bidding Schedules DEC 1991
52.214-35 Submission Of Offers In U.S. Currency APR 1991
52.214-34 Submission Of Offers In The English Language APR 1991

CLAUSES INCORPORATED BY FULL TEXT:
52.0-4019 PREAWARD INFORMATION

Each bidder shall, upon request of the Contracting Officer, furnish
a statement of whether he is now or ever has been engaged in any
work similar to that covered by the specifications herein, the dollar
value thereof, the year in which such work was performed, and the
manner of its execution and giving such other information as will tend
to show the bidder’s ability to prosecute the required work. The "such
other information" referred to above shall include but is not limited
to the following:

(@) The name and address of the office or firm under which such
similar work was performed.

(b) A list of key personnel available for the instant project
and their qualifications.

(c) A copy of bidder's latest financial statement, including
the names of banks or other financia institutions with which the
bidder conducts business. If the financial statement is more than
60 days old, a certificate should be attached stating that
financial condition is substantially the same, or if not the same,
the changes that have taken place. Such statement will be treated
as confidential.

(d) A list of present commitments, including the dollar value

00100-1



DACW66-00-B-0001

thereof, and name of office under which work is being performed.
52.0-4047 SITE OF THE WORK

Bidders are advised that for the purpose of applicability of the
Davis-Bacon Act and other contract labor standards provisions,
"the site of the work" under the contract to be awarded pursuant
to the solicitation may not be limited to the physical place(s)
where the construction called for in the contract will remain when
work on it has been completed. The "site of the work" may include
other adjacent or nearby property used by the contractor or subcon-
tractors during such construction. For example, fabrication plants,
mobile factories, batch plants, borrow pits, job headquarters, tool
yards, etc., will be considered part of the site of the work, provided
they are dedicated exclusively or nearly so to performance on the
contract and are located in proximity to the actual construction
location that it would be reasonable to include them.

52.0-4048 QUANTITY ESTIMATES

Estimates of quantitiesinvolved in certain items of work for which
bids are being solicited on alump sum or job basis have been made for
the use of the Government. Copies of these quantity estimates may be
obtained from the U S Army Engineer District Memphis, 167 North Main
Street, Room 762, Memphis, Tennessee 38103-1894, telephone
901/544-3236. It isto be expresdy understood that the accuracy of
these estimates isin no way warranted and that the furnishing of this
information to a bidder will not relieve him of his responsibility to
estimate the quantitiesinvolved. It isfurther to be expresdy
understood that in no case will such estimate be used as a basis of
claim against the Government.

52.0-4049 CONDITIONS AFFECTING THE WORK

Bidders should visit the site and take such other steps as may be
reasonably necessary to ascertain the nature and location of the work,
and the general and local conditions which can affect the work or the
cost thereof. Failureto do so will not relieve bidders from responsi-
bility for estimating properly the difficulty or cost of successfully
performing the work. The Government will assume no responsibility for
any understanding or representations concerning conditions made by any
of its officers or agents prior to the execution of the contract,
unlessincluded in the Solicitation, the specifications, or related
documents.

52.0-4055 NEGOTIATIONS AFTER SEALED BIDDING

(a) Thisclause appliesif after bid opening the Contracting
Officer determines that all otherwise acceptable bids received are
at unreasonable prices, or only one bid is received and the
Contracting Officer cannot determine the reasonableness of the
bid price, or no responsive bid has been received from a
responsible bidder; or the bids were not independently arrived
at in open competition, were collusive, or were submitted in bad
faith.

00100 - 2
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52.0-4060

52.0-4074

DACW66-00-B-0001

(b) The Government has the option to reject al bids received
in response to the sealed bid advertisement and initiate
negotiation. Negotiations will include soliciting offers from
each responsible bidder that submits a bid in response to the
solicitation.

(c) If after bid opening the Contracting Officer determines
under (a) above that negotiations are in the best interest of the
Government, the following steps will be followed:

(1) Anamendment to the sealed bid advertisement will be
issued to each responsible bidder changing the solicitation number
to arequest for proposal number. The amendment will also make
any necessary changes to the scope of work.

(2) A cover letter signed by the negotiator will accompany
the amendment explaining the procedures to be followed during
negotiations.

(3) Intheevent thereis only one responsible bidder under
theinitial sealed bid solicitation, cost or pricing data require-
ments set forth in FAR 15.804 will apply as will clause FAR
52.215-2, "Audit and Records - Negotiation”.

PROGRAM DATA

AUTHORITY: Thework provided for herein is authorized by the Flood
Control Act approved 15 JUN 1936, as amended.

REVISION AND AMENDMENT TO SOLICITATION FOR BIDS

Theright isreserved, asthe interest of the Government may
require, to revise or amend the specifications or drawings or both
prior to the date set for opening bids. Such revisions and
amendments, if any, will be announced by an amendment or amendments
to this Solicitation for Bids. If revisions and amendments are of
a nature which requires material changesin quantities or prices bid
or both, the date set for opening bids may be postponed by such number
of days asin the opinion of the issuing officer will enable biddersto
revise their bids. In such cases, the amendment will include an
announcement of new date for opening bids.

CERTIFICATE OF COMPETENCY (APR 1993)

(@) Inthe event of adetermination of nonresponsibility on a small
business offeror, the Contracting Officer will -

(1) Notify the Offeror, in writing, of the determination and of
the Offeror’'s right, under Section 8(b)(7) of the Small
Business Act, to request that the Small Business Administra-
tion (SBA) make a determination of the Offeror’s responsibil-
ity under the Certificate of Competency Program.

(2) Withhold award until the Offeror’s response is received or
14 calendar days from receipt of the notice by the Offeror.

(3) Upon timely receipt of an affirmative response from the
Offeror, refer the matter to the SBA.

00100 -3
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(4) Upon receipt of a negative response from the Offeror, or if
atimely response is not received, award to another offeror.
(b) The Offeror shall notify the Contracting Officer, in writing,
within 14 days of receipt of a notification of a nonresponsibil-
ity determination, as to whether or not it desires arequest for
an SBA determination of responsibility.
(DFARS 252.219-7009)

52.0-4078 (FAR52.236-27) SITEVISIT (CONSTRUCTION) (ALTERNATE ) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3,
Site Investigations and Conditions Affecting the Work, will be included
in any contract awarded as a result of this solicitation. Accordingly,
bidders are urged and expected to inspect the site where the work will
be performed.

(b) Two organized site visits have been scheduled for November 16, 1999
and November 23, 1999.

(c) BIDDERS DESIRING A SITE VISIT SHALL CONTACT THE AREA ENGINEER AT
LEAST ONE DAY PRIOR TO THE SCHEDULED SITE VISIT.

NAME: Stephen P. Shankle
Area Engineer
ADDRESS: Caruthersville Area Office
706 Harry S. Truman Boulevard
Caruthersville, Missouri 63830-1268
TELEPHONE: 901/544-3074 or 573/333-1043
COLLECT TELEPHONE CALLSWILL NOT BE ACCEPTED.

(End of Provision)

52.0-4079 SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991) FAR 52.0214-0035
Offers submitted in response to this solicitation shall be in terms of
U.S. dollars. Offersreceived in other than U.S. dollars shall be

rejected.
(End of provision)

52.214-1 SOLICITATION DEFINITIONS--SEALED BIDDING (JUL 1987)
"Government" means United States Government.

"Offer" means "bid" in sealed bidding.

"Solicitation" means an invitation for bids in sealed bidding.

(End of provision)

52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, asdefined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with
an agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall
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be served on the Contracting Officer (addressed as follows) by obtaining written and dated
acknowledgment of receipt from

Chief, Contracting Division

ATTN: CEMVM-CT — Room 681

U.S. Army Engineer District, Memphis

167 North Main Street B202

Memphis, TN 38104-1894

(b) The copy of any protest shall be received in the office designated above within one day of filing a
protest with the GAO.

(c) In this procurement, you may not protest to the GSBCA because of the nature of the supplies or services
being procured. (Contracting Officer shall strike the word "not" where the GSBCA is a correct forum.)

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their full text
available. The offeror is cautioned that the listed provisions may include blocks that must be completed by
the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions,
the offeror may identify the provision by paragraph identifier and provide the appropriate information with
its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at
this/these address(es):

http://www.arnet.gov/far

http://farsite.hill.af.mil

http://www.dtic.mil/dfars

52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a firm fixed-price construction contract resulting from this
solicitation.

(End of clause)
52.228-1 BID GUARANTEE (SEP 1996)

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids,
may be cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by
good and sufficient surety or sureties acceptable to the Government, postal money order, certified check,
cashier's check, irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or
notes of the United States. The Contracting Officer will return bid guarantees, other than bid bonds, (1) to
unsuccessful bidders as soon as practicable after the opening of bids, and (2) to the successful bidder upon
execution of contractual documents and bonds (including any necessary coinsurance or reinsurance
agreements), as required by the bid as accepted.-

(c) The amount of the bid guarantee shall be twenty percent of the bid price or $3,000,000.00, whichever is
less.-

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for

acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after
receipt of the forms by the bidder, the Contracting Officer may terminate the contract for default.-
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(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work
that exceeds the amount of its bid, and the bid guarantee is avail able to offset the difference.

End of Section 00100
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SECTION 00600
Representations & Certifications

CLAUSES INCORPORATED BY FULL TEXT

52.204-5 WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) (MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at |east
51 percent owned by one or more women; or in the case of any publicly owned business, at least 51 percent
of its stock is owned by one or more women; and whose management and daily business operations are
controlled by one or more women.

(b) Representation. [Complete only if the offeror is a women-owned business concern and has not
represented itself as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business
Program Representations, of this solicitation.] The offeror representsthatit ( ) is, ( ) isnot awomen-
owned business concern.

(End of provision)
52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)
(a) The offeror certifies that --

(2) The pricesin this offer have been arrived at independently, without, for the purpose of restricting
competition, any consultation, communication, or agreement with any other offeror or competitor relating
to (i) those prices, (ii) the intention to submit an offer, or (iii) the methods of factors used to calculate the
prices offered:

(2) The pricesin this offer have not been and will not be knowingly disclosed by the offeror, directly or
indirectly, to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or
contract award (in the case of a negotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not
to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(2) Isthe person in the offeror’s organization responsible for determining the prices offered in this bid or
proposal, and that the signatory has not participated and will not participate in any action contradictory to
subparagraphs (a)(1) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as an agent for the following principalsin certifying that those
principals have not participated, and will not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above (insert full name
of person(s) in the offeror’s organization responsible for determining the prices offered in this bid or
proposal, and the title of his or her position in the offeror’s organization);

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above;
and
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(iif) As an agent, has not personally participated, and will not participate, in any action contrary to
subparagraphs (a)(1) through (a)(3) above.

(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with its offer a
signed statement setting forth in detail the circumstances of the disclosure.

(End of clause)

52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE
CERTAIN FEDERAL TRANSACTIONS (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Paymentsto
Influence Certain Federal Transactions, included in this solicitation, are hereby incorporated by referencein
paragraph (b) of this Certification.

(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or
after December 23, 1989,--

(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a member of Congress on his or her behalf in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of any Federal |oan, the
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment or
modification of any Federal contract, grant, loan, or cooperative agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered
Federal transaction) have been paid, or will be paid to any person for influencing or attempting to influence
an officer or employee of any agency, a Member of Congress, an officer or employee of Congress or an
employee of a Member of Congress on his or her behalf in connection with this solicitation, the offeror
shall complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying Activities, to
the Contracting Officer; and

(3) He or she will include the language of this certification in all subcontract awards at any tier and require
that all recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite for making or entering into this contract
imposed by section 1352, title 31, United States Code. Any person who makes an expenditure prohibited
under this provision, shall be subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(End of provision)

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.

Common parent, as used in this provision, means that corporate entity that owns or controls an affiliated
group of corporations that filesits Federal income tax returns on a consolidated basis, and of which the
offeror isamember.

Taxpayer |dentification Number (TIN), as used in this provision, means the number required by the Internal
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be
either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to
comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26
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U.S.C. 6041, 6041A, and 6050M, and implementing regulations issued by the IRS. If the resulting contract
is subject to the payment reporting requirements described in Federal Acquisition Regulation (FAR) 4.904,
the failure or refusal by the offeror to furnish the information may result in a 31 percent reduction of
payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of
the offeror’s relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to
the payment reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched

with IRS records to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

___TIN..

__ TIN has been applied for.

__ TINisnot required because:

____ Offeror isanonresident alien, foreign corporation, or foreign partnership that does not have income
effectively connected with the conduct of atrade or business in the United States and does not have an
office or place of business or afiscal paying agent in the United States;

____ Offeror isan agency or instrumentality of a foreign government;

____ Offeror isan agency or instrumentality of the Federal Government.

(e) Type of organization.

____ Soleproprietorship;

___ Partnership;

____ Corporate entity (not tax-exempt);

____ Corporate entity (tax-exempt);

____ Government entity (Federal, State, or local);

____ Foreign government;

__International organization per 26 CFR 1.6049-4;

____ Other

(f) Common parent.
____ Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.
____Nameand TIN of common parent:

Name-

TIN

(End of provision)
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52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED
DEBARMENT, AND OTHER RESPONSIBILITY MATTERS (MAR 1996)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--
(i) The Offeror and/or any of its Principal s

(A) Are[ Jarenot[ ] presently debarred, suspended, proposed for debarment, or declared ineligible for
the award of contracts by any Federal agency;

(B) Have[ ] havenot [ ], within athree-year period preceding this offer, been convicted of or had a civil
judgment rendered against them for: commission of fraud or acriminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract;
violation of Federal or state antitrust statutes relating to the submission of offers; or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making fal se statements, tax
evasion, or receiving stolen property; and

(C) Are[ ] arenot [ ] presently indicted for, or otherwise criminally or civilly charged by a governmental
entity with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.

(ii) The Offeror has[ ] hasnot [ ], within athree-year period preceding this offer, had one or more
contracts terminated for default by any Federal agency.

(2) "Principals,” for the purposes of this certification, means officers; directors; owners; partners; and,
persons having primary management or supervisory responsibilities within a business entity (e.g., genera
manager; plant manager; head of a subsidiary, division, or business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY
OF THE UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT
CERTIFICATION MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION
1001, TITLE 18, UNITED STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to
contract award, the Offeror learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

(c) A certification that any of the itemsin paragraph (a) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection
with a determination of the Offeror’s responsibility. Failure of the Offeror to furnish a certification or
provide such additional information as requested by the Contracting Officer may render the Offeror
nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of recordsin
order to render, in good faith, the certification required by paragraph (a) of this provision. The knowledge
and information of an Offeror is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which
reliance was placed when making award. If it is later determined that the Offeror knowingly rendered an
erroneous certification, in addition to other remedies available to the Government, the Contracting Officer
may terminate the contract resulting from this solicitation for default.

(End of provision)

52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (OCT 1998) ALTERNATE | (OCT
1998) & ALTERNATE Il (JAN 1999)
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(a)(2) The standard industrial classification (SIC) code for this acquisition is 1629.
(2) The small business size standard is $17,000,000.00.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a
construction or service contract, but which proposes to furnish a product which it did not itself
manufacture, is 500 employees.

(b) Representations. (1) The offeror represents as part of its offer that it [ ] is,[ ] isnot asmall business
concern.

(2) (Complete only if offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.) The offeror represents, for general statistical purposes, thatit[ ]is, [ ] isnot asmall
disadvantaged business concern as defined in 13 CFR 124-1002.

(3) (Complete only if offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.) The offeror represents as part of itsoffer that it[ ] is, [ ] isnot awomen-owned small business
concern.

(c) Definitions. "Joint venture,”" for purposes of a small disadvantaged business (SDB) set-aside or price
evaluation preference (as prescribed at 13 CFR 124.321), is a concern that is owned and controlled by one
or more socially and economically disadvantaged individuals entering into ajoint venture agreement with
one or more business concerns and is considered to be affiliated for size purposes with such other
concern(s). The combined annual receipts or employees of the concerns entering into the joint venture must
meet the applicable size standard corresponding to the SIC code designated for the contract. The majority
of the venture's earnings must accrue directly to the socially and economically disadvantaged individualsin
the SDB concern(s) in the joint venture. The percentage of the ownership involvement in ajoint venture by
disadvantaged individuals must be at least 51 percent.

"Small business concern,” as used in this provision, means a concern, including its affiliates, that is
independently owned and operated, not dominant in the field of operation in which it isbidding on
Government contracts, and qualified as a small business under the criteriain 13 CFR Part 121 and the size
standard in paragraph (a) of this provision.

"Small disadvantaged business concern,” as used in this provision, means a small business concern that (1)
isat least 51 percent unconditionally owned by one or more individuals who are both socially and
economically disadvantaged, or a publicly owned business having at least 51 percent of its stock
unconditionally owned by one or more socially and economically disadvantaged individuals, and (2) has its
management and daily business controlled by one or more such individuals. This term also means a small
business concern that is at least 51 percent unconditionally owned by an economically disadvantaged
Indian tribe or Native Hawaiian Organization, or a publicly owned business having at least 51 percent of its
stock unconditionally owned by one or more of these entities, which has its management and daily business
controlled by members of an economically disadvantaged Indian tribe or Native Hawaiian Organization,
and which meets the requirements of 13 CFR Part 124.

"Woman-owned small business concern,” as used in this provision, means a small business concern--

(1) Whichisat least 51 percent owned by one or more women or, in the case of any publicly owned
business, at least 51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.
(d) Notice. (1) If this solicitation is for supplies and has been set aside, in whole or in part, for small

business concerns, then the clause in this solicitation providing notice of the set-aside contains restrictions
on the source of the end items to be furnished.
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(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm’s status as a small or small disadvantaged
business concern in order to obtain a contract to be awarded under the preference programs established
pursuant to sections 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal law that
specifically references section 8(d) for a definition of program eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both;
(i) Be subject to administrative remedies, including suspension and debarment; and
(iii) Beineligible for participation in programs conducted under the authority of the Act.

(4) (Completeif offeror represented itself as disadvantaged in paragraph (b)(2) of this provision). [The
offeror shall check the category in which its ownership falls]:

Black American.
Hispanic American.
Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).

____Asian-Pecific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore,
Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust
Territory of the Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of
Micronesia, the Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji,
Tonga, Kiribati, Tuvalu, or Nauru).

Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh,
Sri Lanka, Bhutan, the Maldives Islands, or Nepal).

Individual/concern, other than one of the preceding.

(5) [Complete only if offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.] The offeror represents, as part of its offer, that--

@M It[ 1is, [ ]isnot aHUBZone small business concern listed, on the date of this representation, on the
List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration,
and no material change in ownership and control, principa place of ownership, or HUBZone employee
percentage has occurred since it was certified by the Small Business Administration in accordance with 13
CFR part 126; and

(i) It 1is,[ ]isnot ajoint venture that complies with the requirements of 13 CFR part 126, and the
representation in paragraph (b)(5)(i) of this provision is accurate for the HUBZone small business concern
or concerns that are participating in the joint venture. [The offeror shall enter the name or names of the
HUBZone small business concern or concerns that are participating in the joint venture: |
Each HUBZone small business concern participating in the joint venture shall submit a separate signed
copy of the HUBZone representation.

(End of provision)

52.219-2 EQUAL LOW BIDS. (OCT 1995)

(a) This provision appliesto small business concerns only.

(b) The bidder’s status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie
bids. If the bidder wishes to be considered for this priority, the bidder must identify, in the following space,
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the LSA in which the costs to be incurred on account of manufacturing or production (by the bidder or the
first-tier subcontractors) amount to more than 50 percent of the contract price.

(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the
bidder from receiving priority consideration. If the bidder is awarded a contract as aresult of receiving
priority consideration under this provision and would not have otherwise received award, the bidder shall
perform the contract or cause the contract to be performed in accordance with the obligations of an LSA
concern.

52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(@[ ]Ithas, [ ] hasnot participated in a previous contract or subcontract subject to the Equal Opportunity
clause of this solicitation;

(b)[ ] thas, [ ] hasnat, filed al required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed
subcontractors, will be obtained before subcontract awards.

(End of provision)
52.223-1 CLEAN AIR AND WATER CERTIFICATION (APR 1984)
The Offeror certifiesthat --

(a) Any facility to be used in the performance of this proposed contract [ ]is,[ ] isnot listed on the
Environmental Protection Agency List of Violating Facilities;

(b) The Offeror will immediately notify the Contracting Officer, before award, of the receipt of any
communication from the Administrator, or a designee, of the Environmental Protection Agency, indicating
that any facility that the Offeror proposes to use for the performance of the contract is under consideration
to be listed on the EPA List of Violating Facilities; and

(c) The Offeror will include a certification substantially the same as this certification, including this
paragraph (c), in every nonexempt subcontract.

(End of clause)
52.223-13 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 1996)

(8) Submission of this certification is a prerequisite for making or entering into this contract imposed by
Executive Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) Asthe owner or operator of facilitiesthat will be used in the performance of this contract that are
subject to the filing and reporting requirements described in section 313 of the Emergency Planning and
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Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution
Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to file for such facilities
for the life of the contract the Toxic Chemical Release Inventory Form (Form R) as described in sections
313(a) and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the
Form R filing and reporting requirements because each such facility is exempt for at least one of the
following reasons: (Check each block that is applicable.)

[ 1 (i) Thefacility does not manufacture, process or otherwise use any toxic chemicals listed under section
313(c) of EPCRA, 42 U.S.C. 11023(c);

[ ] (ii) Thefacility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of
EPCRA 42 U.S.C. 11023(b)(1)(A);

[ 1 (iii) Thefacility does not meet the reporting thresholds of toxic chemicals established under section
313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an
appropriate certification form has been filed with EPA);

[ 1(v) Thefacility does not fall within Standard Industrial Classification Code (SIC) designations 20
through 39 as set forth in FAR section 19.102 of the Federal Acquisition Regulation; or

[ 1(v) Thefacility isnot located within any State of the United States, the District of Columbia, the
Commonwealth of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern
Mariana |slands, or any other territory or possession over which the United States has jurisdiction.

252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A
TERRORIST COUNTRY (MAR 1998)

(a) "Definitions."
Asused in this provision --

(a) "Government of aterrorist country" includes the state and the government of aterrorist country, as well
as any political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of
the Export Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of
which has repeatedly provided support for such acts of international terrorism. As of the date of this
provision, terrorist countriesinclude: Cuba, Iran, Irag, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest" means --

(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary’s securities.
Beneficial interest includes holding 5 percent or more of any class of the firm’s securities in "nominee
shares," "street names," or some other method of holding securities that does not disclose the beneficial
owner;

(i) Holding a management position in the firm, such as adirector or officer;

(iii) Ability to control or influence the election, appointment, or tenure of directors or officersin the firm;

(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or
other tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtedness of a firm.
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(b) "Prohibition on award."

In accordance with 10 U.S.C. 2327, no contract may be awarded to afirm or asubsidiary of afirmif the
government of aterrorist country has a significant interest in the firm or subsidiary or, in the case of a
subsidiary, the firm that owns the subsidiary, unless awaiver is granted by the Secretary of Defense.
(c) "Disclosure.”

If the government of aterrorist country has a significant interest in the Offeror or a subsidiary of the
Offeror, the Offeror shall disclosure such interest in an attachment to its offer. If the Offeror isa
subsidiary, it shall also disclose any significant interest the government of aterrorist country hasin any
firm that owns or controls the subsidiary. The disclosure shall include --

(2) Identification of each government holding a significant interest; and

(2) A description of the significant interest held by each government.

(End of provision)

252.204-7001 COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING (DEC
1991)

(@) The Offeror isrequested to enter its CAGE code on its offer in the block with its name and address.
The CAGE code entered must be for that name and address. Enter CAGE before the number.

(b) If the Offeror does not have a CAGE code, it may ask the Contracting Officer to request one from the
Defense Logistics Services Center (DLSC). The Contracting Officer will--

(1) Ask the Contractor to complete section B of a DD Form 2051, Request for Assignment of a
Commercial and Government Entity (CAGE) Code;

(2) Complete section A and forward the form to DLSC; and (3) Notify the Contractor of its assigned
CAGE code.

(c) Do not delay submission of the offer pending receipt of a CAGE code.
(End of clause)

52.219-19 SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS
COMPETITIVENESS DEMONSTRATION PROGRAM (JAN 1997)

(a) Definition.

"Emerging small business" as used in this solicitation, means a small business concern whose sizeis no
greater than 50 percent of the numerical size standard applicable to the standard industrial classification
code assigned to a contracting opportunity.

(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business
concern under the size standards of this solicitation.] The Offeror [ ]is,[ ] isnot an emerging small
business.

(c) (Complete only if the Offeror is asmall business or an emerging small business, indicating its size
range.)

Offeror's number of employees for the past 12 months (check this column if size standard stated in
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solicitation is expressed in terms of number of employees) or Offeror’s average annual gross revenue for
thelast 3 fiscal years (check this column if size standard stated in solicitation is expressed in terms of
annual receipts). (Check one of the following.)

No. of Employees Avg. Annual Gross Revenues

_ S0orfewer _ $1millionorless
_51-100 __ $1,000,001 - $2 million
_101-250 __ $2,000,001 - $3.5 million
_251-500 __ $3,500,001 - $5 million
_ 501-750 ___ $5,000,001 - $10 million
_751-1,000 __ $10,000,001 - $17 million
_ Over1,000 _ Over $17 million

(End of provision)

52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (APR 98)

(a) Contractor identification is essential for complying with statutory contract reporting reguirements.
Therefore, the offeror is requested to enter, in the block with its name and address on the Standard Form 33
or similar document, the annotation "DUNS" followed by the DUNS number which identifies the offeror’s
name and address exactly as stated in the offer.

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain
one. A DUNS number will be provided immediately by telephone at no charge to the offeror. For
information on obtaining a DUNS number, the offeror, if located within the United States, should call Dun
and Bradstreet at 1-800-333-0505. The offeror should be prepared to provide the following information:
(1) Company name.

(2) Company address.

(3) Company telephone number.

(4) Line of business.

(5) Chief executive officer/key manager.

(6) Date the company was started.

(7) Number of people employed by the company.

(8) Company affiliation.

(c) Offerorslocated outside the United States may obtain the location and phone number of the local Dun
and Bradstreet Information Services office from the Internet Home Page at http://www.dbisna.com/dbis/
customer/custlist.htm. If an offeror is unable to locate alocal service center, it may send an e-mail to Dun

and Bradstreet at globalinfo@dbisma.com.

52.222-21  PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)
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(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash
rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas,
parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities
provided for employees, that are segregated by explicit directive or are in fact segregated on the basis of
race, color, religion, sex, or national origin because of written or oral policies or employee custom. The
term does not include separate or single-user rest rooms or necessary dressing or sleeping areas provided to
assure privacy between the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not permit its employees to perform their
services at any location under its control where segregated facilities are maintained. The Contractor agrees

that a breach of this clause is aviolation of the Equal Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the
Equal Opportunity clause of this contract.

(End of clause)
52.0-4031 CORPORATE CERTIFICATION

IF A BIDDER ISA CORPORATION OR |IF CORPORATION IS PARTICIPATING IN A
JOINT VENTURE, PLEASE COMPLETE THE FOLLOWING CERTIFICATION:

I , certify that | am secretary of

the corporation named as Contractor herein; that

who signed this contract on behalf of the

Contractor; was then of said

corporation; that said contract was duly signed for and on behalf of
said corporation by authority of its governing body and is within the

scope of its corporate powers.

(CORPORATE SEAL)

(Secretary)

IF A CORPORATION IS PARTICIPATING AS A JOINT VENTURE, ITS SECRETARY
MUST SUBMIT A CERTIFICATE STATING THE CORPORATION ISAUTHORIZED TO
PARTICIPATE.

End of Section 00600
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Contract Clauses

CLAUSES INCORPORATED BY REFERENCE:

52.249-1

52.248-3 Alt |
52.245-4
52.245-2
52.236-7
252.231-7000
52.228-14
52.228-12
52.228-11
52.228-2
252.227-7033
252.223-7001
52.223-3
52.214-28

52.214-27

52.214-26
252.201-7000
52.202-1 Alt |
52.203-3
52.203-5
52.203-7
52.203-8

52.203-10
52.203-12
52.204-4
52.209-6

52.214-29
52.219-8
52.219-14
52.222-3
52.222-4

52.222-6
52.222-7
52.222-8
52.222-9
52.222-10
52.222-11
52.222-12
52.222-13
52.222-14

Termination For Convenience Of The Government (Fixed Price)

(Short Form)
Value Engineering-Construction (Mar 1989) - Alternate |
Government-Furnished Property (Short Form)
Government Property (Fixed Price Contracts)
Permits and Responsibilities
Supplemental Cost Principles
Irrevocable Letter of Credit
Prospective Subcontractor Requests for Bonds
Pledges Of Assets
Additional Bond Security
Rightsin Shop Drawings
Hazard Warning Labels
Hazardous Material Identification And Material Safety Data
Subcontracting Cost Or Pricing Data--M odifications--Sealed
Bidding

Price Reduction for Defective Cost or Pricing Data - Modifications

- Sealed Bidding

Audit and Records--Sealed Bidding

Contracting Officer's Representative

Definitions (Oct 1995) --Alternate |

Gratuities

Covenant Against Contingent Fees

Anti-Kickback Procedures

Cancellation, Rescission, and Recovery of Fundsfor Illegal or
Improper Activity

Price Or Fee Adjustment For Illegal Or Improper Activity

Limitation On Payments To Influence Certain Federal Transactions

Printing/Copying Double-Sided on Recycled Paper

Protecting the Government’s I nterest When Subcontracting With

Contractors Debarred, Suspended, or Proposed for Debarment
Order Of Precedence--Sealed Bidding

Utilization of Small Business Concerns

Limitations On Subcontracting

Convict Labor

Contract Work Hours and Safety Standards Act - Overtime
Compensation

Davis Bacon Act

Withholding of Funds

Payrolls and Basic Records

Apprentices and Trainees

Compliance with Copeland Act Requirements

Subcontracts (Labor Standards)

Contract Termination-Debarment

Compliance with Davis-Bacon and Related Act Regulations.
Disputes Concerning Labor Standards
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52.222-15 Certification of Eligibility FEB 1988
52.222-26 Equal Opportunity FEB 1999
52.222-27 Affirmative Action Compliance Requirements for Construction FEB 1999
52.222-35 Affirmative Action For Disabled Veterans And Veterans of the APR 1998

Vietnam Era
52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Disabled Veterans And Veterans Of The JAN 1999
Vietnam Era
52.223-2 Clean Air And Water APR 1984
52.223-6 Drug Free Workplace JAN 1997
52.223-14 Toxic Chemical Release Reporting OCT 1996
52.225-11 Restrictions On Certain Foreign Purchases AUG 1998
52.227-1 Authorization and Consent JUL 1995
52.227-2 Notice And Assistance Regarding Patent And Copyright AUG 1996
Infringement
52.227-4 Patent Indemnity-Construction Contracts APR 1984
52.229-3 Federal, State And Local Taxes JAN 1991
52.232-5 Payments under Fixed-Price Construction Contracts MAY 1997
52.232-17 Interest JUN 1996
52.232-23 Assignment Of Claims JAN 1986
52.232-27 Prompt Payment for Construction Contracts MAY 1997
52.233-1 Disputes DEC 1998
52.233-3 Protest After Award AUG 1996
52.236-2 Differing Site Conditions APR 1984
52.236-3 Site Investigation and Conditions Affecting the Work APR 1984
52.236-5 Material and Workmanship APR 1984
52.236-6 Superintendence by the Contractor APR 1984
52.236-8 Other Contracts APR 1984
52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, APR 1984
and |mprovements
52.236-10 Operations and Storage Areas APR 1984
52.236-11 Use and Possession Prior to Completion APR 1984
52.236-12 Cleaning Up APR 1984
52.236-13 Alt | Accident Prevention (Nov 1991) - Alternate | NOV 1991
52.236-15 Schedules for Construction Contracts APR 1984
52.236-21 Specifications and Drawings for Construction FEB 1997
52.236-26 Preconstruction Conference FEB 1995
52.242-13 Bankruptcy JUL 1995
52.242-14 Suspension of Work APR 1984
52.246-12 I nspection of Construction AUG 1996

52.249-2 Alt 1 Termination for Convenience of the Government (Fixed-Price) (Sep SEP 1996
1996) - Alternate |

52.249-10 Default (Fixed-Price Construction) APR 1984

252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense- MAR 1999
Contract-Related Felonies

252.204-7004 Required Central Contractor Registration MAR 1998

252.209-7004 Subcontracting With Firms That Are Owned or Controlled By The MAR 1998
Government of a Terrorist Country

252.223-7004 Drug Free Work Force SEP 1988

252.225-7031 Secondary Arab Boycott Of |srael JUN 1992

252.236-7000 Modification Proposals-Price Breakdown DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.247-7023 Transportation of Supplies by Sea NOV 1995
252.247-7024 Notification Of Transportation Of Supplies By Sea NOV 1995
52.211-18 Variation in Estimated Quantity APR 1984

00700 - 2



DACW66-00-B-0001

CLAUSESINCORPORATED BY FULL TEXT

52.228-15 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (SEP 1996)-
(a) Definitions. As used in this clause--

Contract price means the award price of the contract or, for requirements contracts, the price payable for
the estimated quantity; or for indefinite-delivery type contracts, the price payable for the specified
minimum quantity.

(b) Unless the resulting contract price is $100,000 or less, the successful offeror shall be required to furnish
performance and payment bonds to the Contracting Officer as follows:

(2) Performance Bonds (Standard Form 25): (i) The penal amount of performance bonds shall be 100
percent of the original contract price.

(i) The Government may require additional performance bond protection when the contract price is
increased. The increase in protection shall generally equal 100 percent of the increase in contract price.

(ii1) The Government may secure additional protection by directing the Contractor to increase the penal
amount of the existing bond or to obtain an additional bond.

(2) Payment Bonds (Standard Form 25-A):
(i) The penal amount of payment bonds shall equal--
(A) 50 percent of the contract price if the contract price is not more than $1 million;

(B) 40 percent of the contract priceif the contract price is more than $1 million but not more than $5
million; or

(C) $2.5 million if the contract price is more than $5 million.

(i) If the original contract priceis $5 million or less, the Government may require additional protection if
the contract price isincreased. The penal amount of the total protection shall meet the requirement of
subparagraph (b)(2)(i) of this clause.

(iii) The Government may secure additional protection by directing the Contractor to increase the penal
sum of the existing bond or to obtain an additional bond.

(c) The Contractor shall furnish all executed bonds, including any necessary reinsurance agreements, to the
Contracting Officer, within the time period specified in the Bid Guarantee provision of the solicitation, or
otherwise specified by the Contracting Officer, but in any event, before starting work.

(d) The bonds shall be in the form of firm commitment, supported by corporate sureties whose names
appear on the list contained in Treasury Department Circular 570, individual sureties, or by other
acceptable security such as postal money order, certified check, cashier’s check, irrevocable letter of credit,
or, in accordance with Treasury Department regulations, certain bonds or notes of the United States.
Treasury Circular 570 is published in the Federal Register, or may be obtained from the U.S. Department of
Treasury, Financial Management Service, Surety Bond Branch, 401 14th Street, NW., 2nd Floor, West
Wing, Washington, DC 20227.

52.219-6 NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE (JUL 1996)
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(a) Definition.

"Small business concern," as used in this clause, means a concern, including its affiliates, that is
independently owned and operated, not dominant in the field of operation in which it is bidding on
Government contracts, and qualified as a small business under the size standards in this solicitation.

(b) General. (1) Offers are solicited only from small business concerns. Offers received from concerns that
are not small business concerns shall be considered nonresponsive and will be rejected.

(2) Any award resulting from this solicitation will be made to a small business concern.

(c) Agreement. A small business concern submitting an offer in its own name agrees to furnish, in
performing the contract, only end items manufactured or produced by small business concerns in the
United States. The term **United States” includes its territories and possessions, the Commonwealth of
Puerto Rico, the Trust Territory of the Pacific Islands, and the District of Columbia. If this procurement is
processed under simplified acquisition procedures and the total amount of this contract does not exceed
$25,000, a small business concern may furnish the product of any domestic firm. This paragraph does not
apply in connection with construction or service contracts.

(End of clause)
52.225-5 BUY AMERICAN ACT--CONSTRUCTION MATERIALS (JUNE 1997)
(a) Definitions. As used in this clause--

"Components," means those articles, materials, and supplies incorporated directly into construction
materials.

"Construction material," means an article, material, or supply brought to the construction site for
incorporation into the building or work. Construction material also includes an item brought to the site pre-
assembled from articles, materials, and supplies. However, emergency life safety systems, such as
emergency lighting, fire alarm, and audio evacuation systems, which are discrete systems incorporated into
apublic building or work and which are produced as a complete system, shall be evaluated as a single and
distinct construction material regardless of when or how the individual parts or components of such
systems are delivered to the construction site.

"Domestic construction material" means (1) an unmanufactured construction material mined or produced in
the United States, or (2) a construction material manufactured in the United States, if the cost of its
components mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its
components. Components of foreign origin of the same class or kind as the construction materials
determined to be unavailable pursuant to subparagraph 25.202(a)(2) of the Federal Acquisition Regulation
(FAR) shall be treated as domestic.

(b) (1) The Buy American Act (41 U.S.C. 10a-10d) requires that only domestic construction material be
used in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to the excepted construction material or components listed by the
Government as follows: None

(3) Other foreign construction material may be added to the list in paragraph (b)(2) of this clauseif the
Government determines that--

(i) The cost would be unreasonable (the cost of a particular domestic construction material shall be

determined to be unreasonable when the cost of such material exceeds the cost of foreign material by more
than 6 percent, unless the agency head determines a higher percentage to be appropriate);
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(i) The application of the restriction of the Buy American Act to a particular construction material would
be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient
and reasonably available commercial quantities or a satisfactory quality.

(4) The Contractor agrees that only domestic construction material will be used by the Contractor,
subcontractors, material men, and suppliers in the performance of this contract, except for foreign
construction materials, if any, listed in paragraph (b)(2) of this clause.

(c) Request for determination. (1) Contractors requesting to use foreign construction material under
paragraph (b)(3) of this clause shall provide adequate information for Government eval uation of the request
for a determination regarding the inapplicability of the Buy American Act. Each submission shall include a
description of the foreign and domestic construction materials, including unit of measure, quantity, price,
time of delivery or availability, location of the construction project, name and address of the proposed
contractor, and a detailed justification of the reason for use of foreign materials cited in accordance with
paragraph (b)(3) of this clause. A submission based on unreasonable cost shall include a reasonable survey
of the market and a completed price comparison table in the format in paragraph (d) of this clause. The
price of construction material shall include al delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued.)

(2) If the Government determines after contract award that an exception to the Buy American Act applies,
the contract shall be modified to allow use of the foreign construction material, and adequate consideration
shall be negotiated. However, when the basis for the exception is the unreasonable price of adomestic
construction material, adequate consideration shall not be less than the differential established in paragraph
(b)(3)(i) of this clause.

(3) If the Government does not determine that an exception to the Buy American Act applies, the use of
that particular foreign construction material will be afailure to comply with the Act.

(d) For evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the following
information and any applicable supporting data based on the survey of suppliers shall be included in the
request:

Foreign and Domestic Construction Materials Price Comparison

Unit of Price

Construction material description measure Quantity (dollars)\1\

Item 1:

Foreign construction material .. ...........

Domestic construction material .. .........

Item 2,

Foreign construction material .. ..........

Domestic construction materia ... ........

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.
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Include other applicable supporting information.

\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
entry certificate isissued).

52.243-4 CHANGES (AUG 1987)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order
designated or indicated to be a change order, make changes in the work within the general scope of the
contract, including changes--

(1) Inthe specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) In the Government-furnished facilities, equipment, materials, services, or site; or
(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a
change order under this clause; provided, that the Contractor gives the Contracting Officer written notice
stating

(2) the date, circumstances, and source of the order and
(2) that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be
treated as a change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor’s cost of, or thetime
required for, the performance of any part of the work under this contract, whether or not changed by any
such order, the Contracting Officer shall make an equitable adjustment and modify the contract in writing.
However, except for an adjustment based on defective specifications, no adjustment for any change under
paragraph (b) of this clause shall be made for any costs incurred more than 20 days before the Contractor
gives written notice asrequired. In the case of defective specifications for which the Government is
responsible, the equitable adjustment shall include any increased cost reasonably incurred by the Contractor
in attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after

(2) receipt of awritten change order under paragraph (a) of this clause or (2) the furnishing of awritten
notice under paragraph (b) of this clause, by submitting to the Contracting Officer awritten statement
describing the general nature and amount of the proposal, unless this period is extended by the
Government. The statement of proposal for adjustment may be included in the notice under paragraph (b)
above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final
payment under this contract.

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS
(OCT 1998)

(a) Definitions.
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"Commercia item", asused in this clause, has the meaning contained in the clause at 52.202-1, Definitions.

"Subcontract”, as used in this clause, includes atransfer of commercia items between divisions,
subsidiaries, or affiliates of the Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at

all tiersto incorporate, commercial items or nondevelopmental items as components of items to be supplied
under this contract.

(c) Notwithstanding any other clause of this contract, the Contractor is not required to include any FAR
provision or clause, other than those listed below to the extent they are applicable and as may be required to
establish the reasonableness of prices under Part 15, in a subcontract at any tier for commercial items or
commercial components:

(2) 52.222-26, Equal Opportunity (E.O. 11246);

(2) 52.222-35, Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era (38 U.S.C.
4212(a));

(3) 52.222-36, Affirmative Action for Workers with Disabilities (29 U.S.C. 793); and

(4) 52.247-64, Preference for Privately-Owned U.S.-Flagged Commercia Vessels (46 U.S.C. 1241)(flow
down not required for subcontracts awarded beginning May 1, 1996).

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts
awarded under this contract.

52.252-2 CLAUSESINCORPORATED BY REFERENCE (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect asif they were

givenin full text. Upon request, the Contracting Officer will make their full text available. Also, the full
text of aclause may be accessed electronically at this/these address(es):

http://www.arnet.gov/far
http://farsite.hill.af.mil
http://www.dtic.mil/dfars

52.252-4 AUTHORIZED DEVIATIONSIN CLAUSES (APR 1984)

(8 Theusein this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1)

clause with an authorized deviation is indicated by the addition of “(DEVIATION)” after the date of the
clause.

(b) The use in this solicitation or contract of any DoD FAR Supplement (48 CFR Chapter 2) clause with
an authorized deviation is indicated by the addition of “(DEVIATION)” after the name of the regulation.

52.252-4 ALTERATIONS IN CONTRACT (APR 1984)

Portions of this contract are altered as follows: N/A

End of Section 00700
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I nvitation No. DACW6- 00-B- 0001

BI G SLOUGH DI TCH
CHANNEL CLEANOUT
CLAY COUNTY, ARKANSAS
ST. FRANCI S BASI N PRQJECT- MAI NTENANCE
SECTI ON 00800
SPECI AL CONTRACT REQUI REMENTS
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1.1 Conmencenent, Prosecution, and Conpl etion of Work 00800- 1
1.2 Not Used 00800- 1
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1.4 Not Used 00800- 1
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I nvitation No. DACW6- 00-B- 0001

BI G SLOUGH DI TCH
CHANNEL CLEANOUT
CLAY COUNTY, ARKANSAS
ST. FRANCI S BASI N PRQJECT- MAI NTENANCE

SECTI ON 00800 - SPECI AL CONTRACT REQUI REMENTS

1.1. COMVENCEMENT, PRCSECUTI ON, AND COWPLETI ON OF WORK (APR 1984). The
Contractor shall be required to (a) conmmence work under this contract within 10
cal endar days after the date the Contractor receives the notice to proceed, (b)
prosecute the work diligently, and (c) conplete the entire work ready for use not
| ater than 235 cal endar days after the date of receipt by him of notice to
proceed. The tinme stated for conpletion shall include final cleanup of the
prem ses. (FAR 52.211-10)

1.2. NOT USED
1.3. LI QU DATED DAMAGES- CONSTRUCTI ON ( APR 1984).

a. If the Contractor fails to conplete the work within the tine
specified in the contract, or any extension, the Contractor shall pay to the
Governnent as |iquidated danages, the sum of $375.00 for each day of del ay.

b. If the Governnent term nates the Contractor's right to proceed,
the resulting danage will consist of |iquidated damages until such reasonabl e
time as may be required for final conpletion of the work together with any
i ncreased costs occasioned the Government in conpleting the work.

c. |If the Governnment does not terminate the Contractor's right to
proceed, the resulting danmage will consist of |iquidated danages until the work
is conpleted or accepted. (FAR 52.211-12)

1.4. NOT USED

1.5. CONTRACT DRAW NGS, MNAPS, AND SPECI FI CATI ONS (DEC 1991).

a. The CGovernnent will provide the Contractor, wi thout charge, a
conpact disk (CD) containing contract drawings and specifications (except
publications incorporated into the technical provisions by reference) and any
amendrments that were issued

b. The Contractor shall--
(1) Check all draw ngs inmediately;

(2) Conpare all drawings and verify the figures before |aying
out the work;

(3) Promptly notify the Contracting Oficer of any discrepan-
cies; and

(4) Be responsible for any errors that m ght have been avoi ded
by conplying with this paragraph b.

C. Fi gures marked on drawi ngs shall, in general, be followed in
preference to scal e neasurenents.
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d. Omssions fromthe drawi ngs or specifications or the m sdescrip-
tion of details of work which are manifestly necessary to carry out the intent
of the drawi ngs and specifications, or which are customarily perfornmed, shall not
relieve the Contractor from perfornmng such omtted or nisdescribed details of
the work, but shall be performed as if fully and correctly set forth and
described in the drawi ngs and specifications.

e. The work shall conformto the specifications and the contract
drawi ngs identified on the follow ng i ndex of draw ngs:

BI G SLOUGH DI TCH
CHANNEL CLEANOUT
CLAY COUNTY, ARKANSAS
ST. FRANCI S BASI N PROJECT- MAI NTENANCE
FI LE NO 001a0651 THRU 009a0651

| NDEX TO DRAW NGS5

TITLE DRAW NG NUMBER
MAPS AND | NDEX
PLAN AND SECTI ONS
PLAN AND SECTI ONS
PLAN AND SECTI ONS
PLAN AND SECTI ONS
PLAN AND SECTI ONS
PLAN AND SECTI ONS
PLAN AND SECTI ONS
TEMPORARY EROSI ON CONTRCL DEVI CES
(DFARS 252. 236-7001)

OCO~NOUDWNPE

1.6. PHYSI CAL DATA (APR 1984). Data and information furnished or
referred to below are for the Contractor's information. The Covernment shall not
be responsible for any interpretation of or conclusion drawmn fromthe data or
i nformati on by the Contractor.

a. The indications of physical conditions on the drawings and in the
specifications are the result of site investigations by aerial photographs and
t opogr aphi ¢ surveys.

b. Wather Conditions. Information with respect to tenperatures and
precipitation may be obtained from the National Wather Service. Al so see
paragraph 1.28, "Time Extensions for Unusually Severe \Wather".

C. Transportation Facilities. See the Vicinity Mp for
transportation facilities.

d. Additional Data. Addi ti onal data, consisting of river stage
records and cross sections, may be available for inspection at
the US. Arnmy Engineer District, Menphis, Tennessee. (FAR
52. 236- 4)

1.7 RIGHTS- OF- WAY.

a. The rights-of-way and easenents for the work to be constructed
under this contract within the limts indicated on the drawings will be provided
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by the Governnent wi thout cost to the Contractor. However, the Contractor shall
make his own arrangenments with the appropriate owners or organizations for
transporting his equi pnrent across, over or under railroad tracks, highways,
bri dges, private property, and utility lines and shall provide at his own expense
any additional right-of-way or easenents required to effect such crossings,
i ncl udi ng i nsurance requirements of owners. Linmits of right-of-way that will be
provi ded by the Government are as indicated on the draw ngs.

b. The Contractor shall, upon reasonable notice, wthout expense to
the Governnent and at any time during the progress of the work when not being
actively used for contract operations, pronptly vacate and cl ean up any part of
t he Government grounds that have been allotted to or have been in use by hi mwhen
directed to do so by the Contracting O ficer.

c. The Contractor shall not obstruct any existing roads on the |ands
controlled by the United States except with the permi ssion of the Contracting
Oficer, and shall maintain such roads in as good condition as exists at the tine
of commencenent of the work.

d. Any additional right-of-way required for access or for the
Contractor's method of operation nust be obtained by and at the expense of the
Contractor. The Contractor shall subnmit witten evidence to the Contracting

O ficer that he has obtained the rights-of-way fromthe property owners. The
written evidence shall consist of an authenticated copy of the conveyance under
which the Contractor acquired the rights-of-way, prepared and executed in
accordance with the laws of the State of Arkansas. If temporary rights are
obt ai ned by the Contractor, the period of tine shall coincide with paragraph 1.1,
"Commencenent, Prosecution, and Conpletion of Wrk", of the SPECI AL CONTRACT
REQUI REMENTS, plus a reasonable tinme for any extension granted for conpletion of
the work. The Contractor shall be solely responsible for any and all damages,
clains for danmges, and liability of any nature whatsoever arising from or
growi ng out of the use of rights-of-way other than those rights-of-way furnished
by the Governnent.

e. The Contractor shall repair, at his own expense, any and all
damage to the existing roads when such danage is a result of his operations on
this contract. The Contractor shall also replace, at his own expense, any and
all surfacing displaced or damaged by his operations on this contract. The
repairs and/ or replacenent shall be done to the satisfaction of the Contracting
Oficer.

1.8 THRU 1. 10. NOT USED.

1.11. PROGRESS CHART. The schedule of work will be in accordance with
the progress chart. The progress chart required by provisions of paragraph (a)
of the CONTRACT CLAUSE entitled "Schedules for Construction Contracts" shall be
prepared on ENG Form 2454, copies of which will be furnished to the Contractor
by the Government. THREE COPI ES OF THE SCHEDULE W LL BE REQUI RED.

1.12. SAFETY- RELATED SPECI AL REQUI REMENTS. ALL WORK UNDER THI S CONTRACT
SHALL COWMPLY W TH THE LATEST VERSION OF U.S. ARMY CORPS OF ENG NEERS SAFETY AND
HEALTH REQUI REMENTS MANUAL, EM 385-1-1, AND OCCUPATI ONAL SAFETY AND HEALTH ACT
(OSHA) STANDARDS | N EFFECT ON THE DATE OF THE SCLI Cl TATI ON.  NO SEPARATE PAYMENT
W LL BE MADE FOR COWPLI ANCE W TH EM 385-1-1, NOR FOR COWPLI ANCE W TH ANY OF THE
OTHER SAFETY- RELATED SPECI AL REQUI REMENTS.

a. Acci dent Investigations and Reporting. Refer to EM 385-1-1,
Section 1. Accidents shall be investigated and reports conpleted by the
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i mredi at e supervi sor of the enpl oyee(s) involved and reported to the Contracting
Oficer or his representative within one working day after the accident occurs.

b. Acci dent Prevention Program Refer to the CONTRACT CLAUSE
entitled, "Accident Prevention (Alternate 1)". Wthin 21 cal endar days after
recei pt of Notice of Award of the contract, four copies of the Accident
Prevention Program shall be submitted to the Contracting Oficer for review and
approval . The program shall be prepared in the follow ng formt:

(1) An executed LW Form 358R, Admi nistrative Plan (avail able
upon request).

(2) An executed LMW Form 359R, Activity Hazard Analysis
(avail abl e upon request).

(3) A copy of conpany policy statenment regarding accident
preventi on.

(4) Wien marine plant and equipnent are in use under a
contract, the nethod of fuel oil transfer shall be submitted on LM Form 414R
Fuel GI Transfer, (available upon request). (Refer to 33 CFR 156.)

The Contractor shall not comence physical work at the site until the
program has been approved by the Contracting Oficer, or his authorized
representative. At the Contracting Oficer's discretion, the Contractor may
submt his Activity Hazard Analysis for only the first phase of construction
provided that it is acconpanied by an outline of the remaining phases of
construction. Al remaining phases shall be submitted and accepted prior to the
begi nning of work in each phase. Also refer to Section 1 of EM 385-1-1.

C. Daily Inspections. The Contractor shall perform daily safety
i nspections and record them on the forns approved by the Contracting O ficer.
Reports of daily inspections shall be maintained at the job site. The reports
shall be records of the daily inspections and resulting actions. Each report
will include, as a nminimm the foll ow ng:

(1) Phase(s) of construction underway during the inspection.

(2) Locations or areas inspections were made.

(3) Results of inspection, including nature of deficiencies
observed and corrective actions taken, or to be taken, date, and signature of the
person responsible for its contents.

d. Machi nery and Mechani zed Equi prent. Machi nery and nechani zed
equi prent used under this contract shall conply with the follow ng:

(1) When a rubber-tired front-end | oader, bulldozer, etc., is
operated on floating plant, either a bunper or curb with a mnimum hei ght of
one-third of the outside dianeter of the |largest tire on the equi pnent, a barge
tied alongside, or other means approved in witing by the Contracting Oficer
shall be used to prevent equi pnent fromnoving or falling into the water.

(2) The stability of crawl er, truck, and wheel -mounted cranes
shal | be assured.

(a) The manufacturer's load-rating chart may be used to
determ ne the maxi mum al |l owabl e working | oad for each particular crane's boom
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angle provided a test load, with a boom angle of 20 degrees, confirms the
manuf acturer's | oad-rating table.

(b) Stability tests are required if:

(i) There is no manufacturer's load-rating chart
securely fixed to the operator's cab

(ii) There has been a change in the boom or ot her
structural mnenbers; or

(iii) There has been a change in the counter-
wei ght .

The test shall consist of lifting a load with the boomin the |east stable
undercarriage position and at an angle of 20 degrees above the horizontal. The
test shall be conducted under close supervision on a firm |evel surface. The
load that tilts the nachine shall be identified as the test load. The test |oad
monent (in ft-1bs) shall then be calculated by nmultiplying the horizontal
distance (in ft) fromthe center of rotation of the machine to the test |oad,
tinmes the test load (in-1bs.). Three-fourths of this test-load nonment shall then
be used to conpute the maximum al |l owabl e operating | oads for the boomat 20, 40,
60, and 80 degrees above horizontal. From t hese maxi num al | owabl e operating
| oads, a curve shall be plotted and posted in the cab of the machine in sight of
the operator. These values shall not be exceeded except in the performance test
descri bed below. The test |oad shall never exceed 110 percent of the manufac-
turer's maxi mumrated capacity.

(c) In lieu of the test and conputations above, the
crane may be load tested for stability at each of the four boom positions |isted
above.

(3) Performance tests shall be perfornmed in accordance with
Section 16 of EM 385-1-1. Performance tests shall be conducted after each
stability test, when the crane is placed in service on a project, and at | east
every 12 nonths.

(4) Inspections shall be nade which will ensure a safe and
economni cal operation of both cranes and draglines. Specific inspections and
their frequencies are listed on the appropriate checklists noted below. Results
of inspections and tests for cranes shall be recorded on the Safety | nspection
Check List, LM/ Form 326R (avail abl e upon request), and inspection results for
draglines shall be recorded on LMW Form 373R (avail abl e upon request). Copies
of the inspections and tests shall be available at the jobsite for review Al
stability and performance tests on cranes and all conplete dragline inspections
shall be witnessed by the Contracting Officer or his authorized representative.

(5) A conplete dragline inspection shall be nade:
(a) At |east annually;
(b) Prior to the dragline being placed in operation; and

(c) After the dragline has been out of service for nore
t han six nont hs.

e. Safety Sign. The Contractor shall furnish, erect, and maintain
a safety sign at the site, as |located by the Contracting Oficer. The sign shal
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conformto the requirenents of this paragraph and the drawing entitled "Safety

Sign", included at the end of these Special Contract Requirements. The lettering
shall be bl ack and the background white. Wen placed on floating plant, the sign
may be half size. Upon request, the Government will furnish a decal of the

Engi neer Castle. The sign shall be erected as soon as practicable, but not later
than 15 cal endar days after the date established for commencenent of work. The
data required shall be current.

1.13. BASI S FOR SETTLEMENT OF PROPCSALS (JAN 1997). Actual costs will be
used to determ ne equi pment costs for a settlenent proposal submitted on the
total cost basis under FAR 49.206-2(b). In evaluating a termnations settl enent
proposal using the total cost basis, the following principles will be applied to
det erm ne al | owabl e equi pnent costs:

(1) Actual costs for each piece of equipment, or groups of sinmlar
serial or series equiprment, need not be available in the Contractor's accounting
records to determ ne total actual equi pnent costs.

(2) If equipnment costs have been allocated to a contract using
predeterm ned rates, those charges will be adjusted to actual costs.

(3) Recorded job costs adjusted for unallowabl e expenses will be used
to determ ne equi pment operating expenses.

(4) Omership costs (depreciation) will be determned using the
Contractor's depreciation schedul e (subject to the provisions of FAR 31.205-11).

(5) License, taxes, storage and insurance costs are normally
recovered as an indirect expense and unless the Contractor charges these costs
directly to contracts, they will be recovered through the indirect expense rate.
(EFARS 52. 249-5000)

1. 14. CERTI FI CATES OF COWVPLI ANCE. Any certificates required for
denonstrating proof of conpliance of material with specification requirenments
shall be executed in four (4) copies. FEach certificate shall be signed by an
of ficial authorized to certify on behalf of the nmanufacturing conpany and shal
contain the nane and address of the Contractor, the project nane and | ocation
and the quantity and date or dates of shipnent or delivery to which the
certificates apply. Copies of |aboratory test reports submitted with certifi-
cates shall contain the name and address of the testing |aboratory and the date
or dates of the test to which the report applies. Certification shall not be
construed as relieving the Contractor from furnishing satisfactory material, if,
after tests are performed on sel ected sanples, the material is found not to neet
the specific requirenments.

1. 15. CONTRACTOR S CERTI FI CATE. Each submittal of shop draw ngs and
materi al s data shall be acconpanied by a certificate, signed by the head of the
Quality Control Organization of the prime Contractor, that the prime Contractor
has reviewed in detail all shop drawi ngs and nmaterials contained in the submtta
and that they are correct and in strict conformance with the contract draw ngs
and specifications except as nay be otherwi se explicitly stated. The Governmnent
will first check for the Contractor's certificate and then review and render
approval action or indicate disapproval in those cases where contract require-
ments are not fulfilled.

1.16. NOT USED

1.17. AS-BU LT DRAWNGS. The Contractor shall maintain two (2) full-size
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sets of the Contract draw ngs depicting a current record of the work as actually
constructed. One set is for the Contractor’s use and one for the Government’s
use. These working as-built drawing red-line mark-ups may be manually or
el ectronically generated using the construction plans. These working as-built
drawi ngs shall be reviewed at least nonthly with the Contracting O ficer, prior
to the Contractor submitting a request for progress paynent. Both shall certify
that the as-built drawi ngs are accurate and up-to-date before progress paynent
is made. Upon conpletion of the work and not |ater than 60 days from accept ance,
the Contractor shall deliver a conplete final set of the as-built red-Iline
mar ked-up pl ans depicting the construction as actually acconplished. The final
as-built drawi ngs shall be identified as such by marking or stanping themwith
the words “AS-BU LT DRAWNGS' in letters at least 3/16" high. Those draw ngs
where no change is involved shall be marked or stanped “AS-BU LT, NO CHANGE'.

Conpl i ance and delivery of the final as-built drawings will be enforced through
t he approval of final payment. Also, the quality of the final as-built draw ngs
will be reflected in the Contractor’s performance eval uation.

1.18. DANMAGE TO WORK. The responsibility for damage to any part of the
permanent work shall be as set forth in the CONTRACT CLAUSE entitled "Pernits and
Responsibilities". However, if, in the judgenment of the Contracting Oficer, any
part of the permanent work performed by the Contractor is damaged by fl ood,
tor nado, or earthquake, which danage is not due to the failure of the Contractor
to take reasonable precautions or to exercise sound engi neering and construction
practices in the conduct of the work, the Contractor shall nmake the repairs as
ordered by the Contracting O ficer and full conpensation for such repairs wll
be made at the applicable contract unit or lunp sumprices as fixed and estab-
lished in the contract. |If, in the opinion of the Contracting O'ficer, there are
no contract unit or lunmp sum prices applicable to any part of such work, an
equi tabl e adjustnment pursuant to the CONTRACT CLAUSE entitled "Changes" will be
made as full conpensation for the repairs of that part of the permanent work for
whi ch there are no applicable contract unit or lunp sumprices. Except as herein
provi ded, danmage to all work (including tenporary construction), utilities,
material s, equipnent and plant shall be repaired to the satisfaction of the
Contracting O ficer at the Contractor's expense regardl ess of the cause of such
damage.

1.19. NOTI FI CATI ON OF AREA ENG NEER BEFORE BEGQ NNI NG WORK. At least 7
days before begi nning work, the Contractor shall notify M. Steven P. Shankl e,
Area Engineer, Caruthersville Area Ofice, 706 Harry S. Trunman Boul evard,
Caruthersville, Mssouri 63830-1268, Tel ephone No. 901-544-3074 or 573-333-1043.
COLLECT CALLS WLL NOT BE ACCEPTED.

1.20. EQUI PVMENT OWNERSHI P AND OPERATI NG EXPENSE SCHEDULE ( MAR 1995).

a. This clause does not apply to term nations. See SPECI AL CONTRACT
REQUI REMENT entitled, “Basis for Settlenent of Proposals” and FAR Part 49.

b. Allowable cost for construction and marine plant and equi prent
i n sound workabl e condition owned or controlled and furnished by a Contractor or
subcontractor at any tier shall be based on actual cost data for each piece of
equi prent or groups of sinmilar serial and series for which the Government can
determ ne both ownership and operating costs fromthe Contractor's accounting
records. \Wen both ownership and operating costs cannot be determ ned for any
pi ece of equiprment or groups of similar serial or series equipment from the
Contractor's accounting records, costs for that equipnment shall be based upon the
applicable provisions of EP 1110-1-8, Construction Equipnent Oanership and
Oper ati ng Expense Schedul e, Region Ill. W)rking conditions shall be considered
to be average for determ ning equi pnent rates using the schedul e unl ess specified
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otherwise by the Contracting Oficer. For equipnent not included in the
schedul e, rates for conparabl e pieces of equipment may be used or a rate nmay be
devel oped using the forrmula provided in the schedule. For forward pricing, the
schedule in effect at the time of negotiations shall apply. For retroactive
pricing, the schedule in effect at the time the work was performed shall apply.

c. Equipnent rental costs are all owable, subject to the provisions
of FAR 31.105(d)(2)(ii) and FAR 31.205-36. Rates for equipnent rented from an
organi zati on under common control, |ease-purchase arrangenments, and sal e-| ease-
back arrangenents, will be determined using the schedule, except that actua
rates will be used for equiprent | eased froman organi zati on under common contro
that has an established practice of leasing the sane or similar equipnent to
unaffiliated | essees.

d. When actual equi pnent costs are proposed and the total anount
of the pricing action exceeds the small purchase threshold, the Contracting
O ficer shall request the Contractor to submit either certified cost or pricing
data, or partial/limted data, as appropriate. The data shall be subnmitted on
Standard Form 1411, Contract Pricing Proposal Cover Sheet. (EFARS 52.231-5000)

NOTE: THE CONTRACTOR MAY PURCHASE THE EQUI PMENT MANUAL FROM THE GOVERNVENT
PRI NTI NG OFFI CE.  THE GOVERNMENT PRI NTI NG OFFI CE TELEPHONE NO. 1S 202-512-1800

1.21. RETESTING OF CONSTRUCTI ON MATERI ALS. Unl ess ot herw se specified,

where the Technical Specifications state that tests will be performed at the
expense of the Government, the cost of only the initial test will be borne by the
Gover nrent . Any retesting due to failure of the materials to neet the re-

quirements in the initial test or any retesting requested by the Contractor shal
be perforned at the Contractor's expense. The retests shall be at |aboratories
approved by the Contracting Oficer. The costs of retests nade at Government
| aboratories will be deducted fromthe total anmount due the Contractor

1.22. VEH CLE WEI GHT LI M TATI ONS. Vehicle weight Ilimtations for
operation on roads, streets, and bridges may affect the prosecution of work under
this contract. The Contractor will be responsible for obtaining all necessary
licenses and permts in accordance with the CONTRACT CLAUSE entitled "Pernits and
Responsi bilities".

1.23. OBSTRUCTI ONS

a. Uilities. Al utilities located at the site are to remain in
pl ace and operative during the construction. The exact |ocation, depth, and
hei ght of utilities shown on drawi ngs shall be verified in the field by the
Contractor. At |east 10 days before beginning work in the vicinity of a utility,
the Contractor shall call the appropriate “Call Before You Dig” number |isted
bel ow. The Contractor shall exercise special care when working in the vicinity
of wutility lines to prevent damage thereto or injury to the Contractor's
enpl oyees or others. Any damage to the utilities or interruptions of service
occasi oned by the Contractor’s operations shall be repaired and the service
restored pronptly at his expense.

In the event the Contractor elects to have utilities relocated for
his own conveni ence, he shall make his own arrangements with utility owners for
the rerouting and repl acement of the lines in their permanent |ocation after the
conpletion of the work adjacent thereto. Al costs associated with utility
rel ocation for the Contractor’s conveni ence shall be at his expense.
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CALL BEFORE YOU DI G NUMBERS

Ar kansas 1- 800- 482- 8998
M ssouri 1- 800- 344- 7483
Tennessee 1-800-351-1111

b. Existing Fences and Cattle Guards. Existing fences and cattle
guards within the work [imts will be renoved, if necessary, by others as the
construction progresses. The Contractor shall notify M. Ralph Sinmons, St.
Francis Drainage District of Cay & G eene Counties, Arkansas, 141 North Second
St., Piggot, Arkansas 72454, (501) 598-3461, at |east 10 days prior to the date
the renoval of fences and cattle guards at each separate location wll be
required. The Contractor shall cooperate fully with the local officials with
respect to the renoval of fences and cattle guards. Any unwarrantabl e damage to
the fences and cattl e guards occasioned by the Contractor's operations shall be
repaired at his expense.

1. 24. NATI ONAL POLLUTANT DI SCHARGE ELI M NATI ON SYSTEM ( NPDES) . In
conpliance with the General Permt of the NPDES, the Contracting Oficer will
file a Notice of Intent (NO) with the State of Arkansas. In addition, the

Stormwvat er Pollution Prevention Plan (SWPPP) required by the General Pernit has
been prepared and is included at the end of these Special Contract Requirenents.
The Contractor shall adhere strictly to the erosion control provisions of SWPPP
and Section 01130 - ENVI RONVENTAL PROTECTION to minim ze sedi nent di scharge into
nearby watercourses to the maxinum extent practicable. Furt hernore, the
Contractor and all subcontractors shall sign the certification contained in the
SWPPP. The Contractor shall maintain the SWPPP on the construction site at all
times. The SWPPP shall take precedence over the technical specifications.

1.25. PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984). The Contractor
shall performon the site, and with its own organi zation, work equivalent to at
| east fifteen (15) percent of the total amount of work to be performed under the
contract. This percentage may be reduced by a supplenmental agreenment to this
contract if, during performng the work, the Contractor requests a reduction and
the Contracting Officer determnes that the reduction would be to the advantage
of the Government. (FAR 52.236-1)

1.26. CONTI NUI NG CONTRACTS (MAR 1995).

a. This is a continuing contract, as authorized by Section 10 of the
Ri ver and Harbor Act of Septenber 22, 1922 (33 U. S. Code 621). The paynent of
some portion of the contract price is dependent upon reservations of funds from
future appropriations, and fromfuture contribution to the project having one or
nore non-federal project sponsors. The responsibilities of the Governnent are
l[imted by this clause notw thstanding any contrary provision of the "Paynents
Under Fixed-Price Construction Contracts" clause or any other clause of this
contract.

b. The sum of $1, 000.00 has been reserved for this contract and is
avail able for payments to the Contractor during the current fiscal year. It is
expected that Congress will make appropriations for future fiscal years from
whi ch additional funds together with funds provided by one or nmore non-federal
proj ect sponsors will be reserved for this contract.

C. Failure to make paynents in excess of the anbunt currently
reserved, or that may be reserved fromtinme to tinme, shall not entitle the
Contractor to a price adjustment under the terns of this contract except as
specifically provided in paragraphs "f" and "i" below. No such failure shall
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constitute a breach of this contract, except that this provision shall not bar
a breach-of-contract action if an amount finally determned to be due as a
term nation allowance remains unpaid for one year due solely to a failure to
reserve sufficient additional funds therefor

d. The Governnment may at any tine reserve additional funds for
paynments under the contract if there are funds avail able for such purpose. The
Contracting O ficer will pronptly notify the Contractor of any additional funds
reserved for the contract by issuing an adnministrative nodification to the
contract.

e. |If earnings will be such that funds reserved for the contract
wi || be exhausted before the end of any fiscal year, the Contractor shall give
witten notice to the Contracting Oficer of the estimated date of exhausti on and
t he amount of additional funds which will be needed to neet paynents due or to
become due under the contract during that fiscal year. This notice shall be
given not less than 45 nor nore than 60 days prior to the estimted date of
exhausti on.

f. No paynments will be nmade after exhaustion of funds except to the
extent that additional funds are reserved for the contract. The Contractor shal
be entitled to sinple interest on any paynent that the Contracting Oficer
determ nes was actually earned under the terms of the contract and woul d have
been nade except for exhaustion of funds. Interest shall be conputed fromthe
ti me such payment woul d ot herwi se have been made until actually or constructively
made, and shall be at the rate established by the Secretary of the Treasury
pursuant to Public Law 92-41, 85 STAT 97, as in effect on the first day of the
delay in such paynent.

g. Any suspension, delay, or interruption of work arising from
exhaustion or anticipated exhaustion of funds shall not constitute a breach of
this contract and shall not entitle the Contractor to any price adjustnment under
t he "Suspensi on of Wbrk" clause or in any other manner under this contract.

h. An equitable adjustnent in performance tine shall be nade for any
increase in the time required for performance of any part of the work arising
from exhausti on of funds or the reasonable anticipation of exhaustion of funds.

i. If, upon the expiration of sixty (60) days after the beginning
of the fiscal year follow ng an exhaustion of funds, the Governnment has failed
to reserve sufficient additional funds to cover paynments otherw se due, the
Contractor, by witten notice delivered to the Contracting Oficer at any tine
before such additional funds are reserved, may elect to treat his right to
proceed with the work as having been terminated. Such a termination shall be
considered a term nation for the conveni ence of the Governnent.

j. If at any tine it beconmes apparent that the funds reserved for
any fiscal year are in excess of the funds required to neet all paynents due or
to become due the Contractor because of work performed and to be perforned under
the contract during the fiscal year, the Governnment reserves the right, after
notice to the Contractor, to reduce said reservation by the amount of such
excess. (EFARS 52.232-5001)

1.27. ACCEPTANCE SECTI ONS. Items of work under this contract shall be
accepted as foll ows:

a. Sections of channel excavation 1,000 feet |ong;
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b. Accept ance of channel excavation for each 1,000-foot section
shal |l al so include acceptance of all clearing within that section.

c. Acceptance of channel excavation for each 1,000-foot section will
not include acceptance of turfing or other rel ated work.

1.28. TIME EXTENSI ONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 1989).

a. This provision specifies the procedure for determ nation of tine
ext ensi ons for unusually severe weather in accordance wi th the CONTRACT CLAUSE
entitled "Default (Fixed-Price Construction)". In order for the Contracting
Oficer to award a tinme extension under this clause, the follow ng conditions
nmust be sati sfied:

(1) The weather experienced at the project site during the
contract period must be found to be unusually severe, that is, nore severe than
t he adverse weat her anticipated for the project |ocation during any given nonth.

(2) The unusually severe weat her nust actually cause a del ay
to the conpletion of the project. The delay nust be beyond the control and
wi thout the fault or negligence of the Contractor.

b. The followi ng schedule of nonthly anticipated adverse weat her
del ays is based on National Cceanic and Atnospheric Adm nistration (NOAA) or
simlar data for the project location and will constitute the base line for
mont hly weat her time eval uations. The Contractor's progress schedul e rmust
reflect these anticipated adverse weather delays in all weather dependent
activities.

MONTHLY ANTI Cl PATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (6) DAY WORK WEEK

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC
(11) (8 (6 (4 (3) (4 (22 (3 (3) (3 () (10

c. Upon acknow edgnent of the Notice to Proceed (NTP) and conti nui ng
t hr oughout the contract, the Contractor will record on the daily CQC report, the
occurrence of adverse weather and resultant inmpact to normally schedul ed work.
Actual adverse weather delay days nust prevent work on critical activities for
50 percent or nore of the Contractor's schedul ed workday. The nunber of actual
adverse weat her del ay days shall include days inpacted by actual adverse weat her
(even if adverse weather occurred in previous nmonth), be cal cul ated chronol og-
ically fromthe first to the last day of each nonth, and be recorded as full
days. |If the number of actual adverse weather del ay days exceeds the nunber of
days anticipated in paragraph b, above, the Contracting Oficer will convert any
qual i fying del ays to cal endar days, giving full consideration for equivalent fair
weat her work days, and issue a nodification in accordance with the CONTRACT
CLAUSE entitled "Default (Fixed-Price Construction)"”. (ER 415-1-15, Appendi x
A)

1.29. PAYMENT FOR MOBI LI ZATI ON AND DEMOBI LI ZATI ON (DEC 1991).

a. The Governnent will pay all costs for the nmobilization and
denobi lization of all of the Contractor's plant and equi prent at the contract
lunp sumprice for this item
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(1) Sixty (60) percent of the lunmp sum price upon conpletion
of the Contractor's nobilization at the work site.

(2) The remaining forty (40) percent wupon conpletion of
denobi | i zati on.

b. The Contracting Oficer may require the Contractor to furnish
cost data to justify this portion of the bid if the Contracting O ficer believes
that the percentages in paragraphs a(l) and (2) of this clause do not bear a
reasonabl e relation to the cost of the work in this contract.

(1) Failure to justify such price to the satisfaction of the
Contracting Officer will result in paynment, as determ ned by the Contracting
Oficer, of--

(i) Actual nmobi | i zation costs at conpletion of
nobi | i zati on;

(ii) Actual denobilization costs at conpletion of
denobi | i zati on; and

(iii) The remainder of this itemin the final payment
under this contract.

(2) The Contracting Oficer's determination of the actual
costs in paragraph b(l) of this clause is not subject to appeal. ( DFARS
252.236-7004)

1.30. NOT USED.

1.31. FIELD OFFI CE BU LDl NG

a. The Contractor shall furnish and maintain a tenporary buil ding
for the exclusive use of the CGovernnent inspectors during the life of the
contract. The building shall conformto the follow ng requirenents:

Fl oor Space Not |ess than 150 sq. ft.

Hei ght of Ceiling Not |ess than 7 feet

W ndows Not |ess than 4

Door s At least 1

Type of Fl oor Wod or Concrete

The building shall be of Iight but weatherproof construction. W ndows

shall be arranged to open and to be fastened from the inside. Al'l door and
wi ndow openi ngs shall be provided with suitable screens. The door shall be
equi pped with a durable hasp and padl ock. Interior surfaces of exterior walls

and ceilings shall be covered with insulating board and an inside storage room
of adequate size shall be provided. The Contractor shall furnish an adequate
supply of approved drinking water, sufficient electrical outlets for office
cal cul ators and equi pnent, adequate toilet facilities, all electricity required
and sufficient fixtures for adequate lighting, and during cold weather shall
furnish adequate heat. The field office, its location and all facilities shall
be subject to the approval of the Contracting Oficer. The building shall also
be equipped with air conditioning during hot weather. The office shall be
equi pped with at |east 2 chairs and one desk.

b. No separate paynment will be nmade for furnishing and maintai ni ng
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the field office. Such building will remain the property of the Contractor and
shal |l be renpved upon conpletion of the work as provided in the CONTRACT CLAUSE
entitled "Qperations and Storage Areas".

1.32 THRU 1.33. NOT USED.

1.34. HAUL ROADS. \Whenever practical, one-way haul roads shall be used
on this contract. Haul roads built and maintained for this work shall conmply
with the follow ng:

a. One-way haul roads for off-the-road equipnent; e.g., belly
dunps, scrapers, and off-the-road trucks shall have a m ni mumusable wi dth of 25
feet. One-way haul roads for over-the-road haul age equi prent only (e.g., dunp
trucks, etc.) may be reduced to a usable width of 15 feet. Wen the Contracting
Oficer determines that it is inpractical to obtain the required width for
one-way haul roads (e.g., a road on top of a levee), a usable width of not |ess
than 10 feet may be approved by the Contracting Oficer, provided a positive
means of traffic control is inplemented. Such positive neans shall be signs,
signal s, and/or signal man, and an effective nmeans of speed control.

b. Two-way haul roads for off-the-road haul age equi pnent shall have
a usable width of 60 feet. Two-way haul roads for over-the-road haul age equi prent
only may be reduced to a usable width of 30 feet.

c. Haul roads shall be graded and otherw se naintained to keep the
surface free frompotholes, ruts, and sinmlar conditions that could result in
unsaf e operation.

d. Grades and curves shall allow a m ni mum si ght distance of 200
feet for one-way roads and 300 feet for two-way roads. Sight distance is defined
as the centerline distance an equi pnent operator (4.5 feet above the road
surface) can see an object 4.5 feet above the road surface. Wen conditions nake
it inmpractical to obtain the required sight distance (e.g., ranps over |evees),
a positive means of traffic control shall be inplenented.

e. Dust abatenent shall pernmit observation of objects on the
roadway at a nini mum di stance of 300 feet.

f. Haul roads shall have the edges of the usable portion narked
with posts at intervals of 50 feet on curves and 200 feet maxi num el sewhere. Such
mar kers shall extend 6 feet above the road surface and for nighttime haul age be
provided with reflectors in both directions.

1.35. TEMPORARY PRQJECT FENCI NG  Tenporary project fencing as required
by Paragraph 04. A. 04 of EM 385-1-1 is not required on this project.

1.36. MAINTENANCE OF TRAFFIC. The Contractor shall maintain traffic over
existing roads and bridges in the vicinity of the Channel  eanout. The
Contractor shall erect and maintain such signs and barricades as the Contracting
O ficer deenms appropriate for protection of the traveling public.

1.37 THRU 1. 41. NOT USED.

1.42. STORAGE OF EQUI PMENT AND MATERIALS. Storage of the Contractor's
equi pmrent and materials shall be at those areas wthin the rights-of-way
designated by the Contracting O ficer.
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1.43. WARRANTY OF CONSTRUCTI ON (MAR 1994).

a. In addition to any other warranties in this contract, the
Contractor warrants, except as provided in paragraph i. of this clause, that work
perfornmed under this contract conforns to the contract requirenents and is free
of any defect in equiprment, material, or design furnished, or workmanship
performed by the Contractor or any subcontractor or supplier at any tier

b. This warranty shall continue for a period of 1 year from the
date of final acceptance of the work. If the Governnent takes possession of any
part of the work before final acceptance, this warranty shall continue for a
period of 1 year fromthe date the CGovernnent takes possession

C. The Contractor shall renedy at the Contractor's expense any
failure to conform or any defect. |In addition, the Contractor shall renedy at
the Contractor's expense any danage to CGovernnent-owned or controlled real or
personal property, when that danage is the result of--

(1) The Contractor's failure to <conform to contract
requi renents; or

(2) Any defect of equipment, nmaterial, workmanship, or design

furni shed.

d. The Contractor shall restore any work damaged in fulfilling the
terms and conditions of this clause. The Contractor's warranty with respect to
work repaired or replaced will run for 1 year from the date of repair or

repl acenent .

e. The Contracting Oficer shall notify the Contractor, in witing,
within a reasonable time after the discovery of any failure, defect, or damage.

f. If the Contractor fails to renedy any failure, defect, or damage
within a reasonable time after receipt of notice, the Governnent shall have the
right to replace, repair, or otherwi se renmedy the failure, defect, or danage at
the Contractor's expense.

g. Wth respect to all warranties, express or inplied, from
subcontractors, manufacturers, or suppliers for work performed and naterials
furni shed under this contract, the Contractor shall--

(1) Obtain all warranties that would be given in nornal
conmmer ci al practice;

(2) Require all warranties to be executed, in witing, for the
benefit of the Governnment, if directed by the Contracting Oficer; and

(3) Enforce all warranties for the benefit of the Governnent,
if directed by the Contracting Oficer.

h. In the event the Contractor's warranty under paragraph (b) of
this clause has expired, the Government nmay bring suit at its expense to enforce
a subcontractor's, manufacturer's, or supplier's warranty.

i. Unless a defect is caused by the negligence of the Contractor
or subcontractor or supplier at any tier, the Contractor shall not be Iliable for
the repair of any defects of material or design furnished by the Government nor
for the repair of any damage that results from any defect in Government-furnished
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mat eri al or design.

j. This warranty shall not linmt the Government's rights under the
I nspection and Acceptance clause of this contract with respect to |atent defects,
gross m stakes, or fraud. (FAR 52.246-21)

1. 44. UTI LI TI ES. Al utilities located at the site are to renmain in
pl ace and operative during the construction. The Contractor shall exercise
special care when working in the vicinity of the utilities to prevent danage
thereto or injury to the Contractor's enpl oyees or others. Any damage to the
utilities or interruptions of service occasioned by the Contractor's operations
shall be repaired and the service restored pronptly at his expense.

1.45. AVAILABILITY AND USE OF UTILITY SERVICES. The Contractor shal
provide at the site for all work under this contract, the necessary utility
servi ces needed for conpletion of work under this contract.

1.46 THRU 1.62. NOT USED.

1. 63. DESI GNATED BILLI NG OFFI CE. The designated billing office for this
contract shall be Caruthersville Area Ofice, 706 Harry S. Truman Bl vd,
Caruthersville, Mssouri 63830-1268].

1.64  YEAR 2000 COWPLI ANCE. In accordance with FAR 39.106, the Contractor
shall ensure that with respect to any design, construction, goods, or services
under this contract as well as any subsequent task/delivery orders issued under
this contract (if applicable), all information technol ogy contained therein shal
be year 2000 conpliant. Specifically the Contractor shall:

a. Perform maintain, and provide an inventory of all ngjor
conponents to include structures, equipnent, items, parts, and furnishings under
this contract and each task/delivery order that may be affected by the Y2K
conpl i ance requirenent.

b. I ndi cat e whet her each component is currently Year 2000 conpli ant
or requires an upgrade for conpliance prior to Governnment acceptance.

-- BEnd of Section --
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BI G SLOUGH DI TCH
CHANNEL CLEANQUT
CLAY COUNTY, ARKANSAS

STORM WATER POLLUTI ON PREVENTI ON PLAN
FOR STORM WATER GENERAL PERM T
U S. ARMY CORPS OF ENG NEERS, MEMPHI S DI STRI CT

1. LOCATI ON AND NATURE OF ACTIVITY

This project consists of a channel cleanout in Big Slough
Ditch, day County, Arkansas, Drainage District of Clay and
G eene Counties, Arkansas.

A set of construction draw ngs show ng the project |ocation and
the details of the channel cleanout will be |ocated on the site at
all tinmes. The cleanout begins at the day/ Geene County |line and
extends to the H ghway 62 bridge east of Piggott, AR

2. AREA AFFECTED

The total area of the site, within the right-of-way limts,
which will be inpacted by construction is approxinmately 232 acres.

3. CONTROL OF POLLUTANTS DURI NG CONSTRUCTI ON

3.1 NON STRUCTURAL MEASURES
3.1.1 Ceneral

Prior to the beginning of any construction, the
Contracting Oficer will identify all |land resources to be preserved
within the Contractor's work area. The Contractor shall not renove,
cut, deface, injure, or destroy |and resources including trees,
shrubs, vines, grasses, top soil, and land forns outside the
construction limts wthout special permssion. The Contractor
shal |l provide effective protection for |land, water and vegetation
resources at all times. The Contractor shall construct or install
tenporary and/or permanent erosion and sedinentation control
features as indicated herein to mnimze pollutants entering Big
Sl ough Ditch, other water bodies or wetl ands.

3.1.2 Protection of Landscape

Trees, shrubs, vines, grasses, land forns and other
| andscape features indicated and defined on the contract draw ngs or
as directed by the Contracting Oficer to be preserved shall be
clearly identified by marking, fencing, wapping wth boards, or
ot her approved techni ques.

3.1.3 Reduction of Exposure of Unprotected Erodible
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Soils

Al'l earthwork shall be planned and conducted to mnimnmze
the duration of exposure of unprotected soils. Vegetative ground
cover shall not be destroyed, renoved or disturbed nore than 20

cal endar days prior to grading or earth noving. Cl earing shall
progress in reasonably sized increnents as needed to use the areas
devel oped. To the extent feasible, material enbanknents, side

sl opes, back sl opes, berns and any other exposed surfaces shall be
stabilized by tenporary seeding, mulching, fabric mats or other
approved stabilization nmethods, as soon as possible after nmateri al
pl acement, or within 14 days on areas that will remain unfinished
nore than 21 cal endar days. Should construction be halted, for any
reason, tenporarily or permanently, for nore than 21 days, in any
portion of the site, tenporary or pernmanent turfing neasures, or
ot her approved tenporary stabilization of exposed areas, such as
mul chi ng, shall be acconplished within 14 days after construction is
hal t ed.

3.2 STRUCTURAL MEASURES
3.2.1 Genera

Tenporary erosion and sedi nent control neasures such as

silt fences, check danms, and sedinentation basins shall be
constructed and maintained until pernmanent drainage and erosion
control facilities are conplete and operative. Pl acenent of

perinmeter controls shall commence with initiation of construction
and shall remain in effect during the remainder of construction
until final stabilization of those portions of the site upward of

the perineter control. Tenporary erosion controls shall be
mai ntai ned until final stabilization of exposed areas, after which
t hey shall be renoved. Al structural devices shall be constructed

in accordance with Standard Draw ng 009a0651.
3.2.2 Silt Fences

If wused, silt fences shall be constructed along the
channel top bank in any location where stormmater nmay enter the
stream or wetland, along inlet ditches, and any other areas
necessary to mnimze the entry of excavated nmaterial into Big
Sl ough Ditch.

3.2.3 Check Dans

Check dams shall be constructed across inlet ditches,
drains and swales wusing baled straw or equivalent devices to
mnimze sedinent entry into the stream Check dans shall be
i nspected for sedinent accunmul ati on after each significant rainfal
and sedi nent renoved when it reaches one-half the height of the
barrier. Sedinment renoval shall include renoval and disposition in
a location where it will not erode into construction areas, water
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courses or wetl ands.

3.2.4 Sedi nent Basins

Sedi nent fromconstruction areas with 10 or nore di sturbed
acres at one tine shall be trapped in tenporary or pernmanent
sedi nent basi ns. After each storm the basins shall be allowed to
settle for 24 to 48 hours after which the basins shall be punped
dry. In order to maintain basin effectiveness, accunul ated sedi nent
shall be renoved when the depth of sedinment reaches one-third of the
depth of structure in any part of the pool. Overflow shall be
controll ed by paved weir, by vertical overflow pipe draining from
the surface, or by a spillway protected by baled straw filter
barriers in the spillway and at the outlet toe of the spillway. The
collected top soil sedinent shall be reused for fill on the
construction site, and/or conserved for use at another site(s). |If
used, the basins shall provide at |east 3,600 cubic feet of storage
for each acre drained. Were such basins are not used, other
equi val ent sedi nent control neasures are required.

3.2.5 G her Measures

QG her tenporary erosion and sedi nent control neasures such
as berns, dikes, swales and drains, may be used with, or in |ieu of,
t he above nenti oned neasures provided they are consistent w th Best
Managenent Practices (BMWPS). They shall be nmaintained until
per manent drai nage and erosion control facilities are conplete and
operative. Earthen erosion control features shall be conpacted and
stabilized imediately with vegetation as specified in paragraphs
4.1.3 and 4. 1. 4.

3.2.6 Velocity Dissipation Devices

Shoul d drai ns or swal es be used, they shall be constructed
with velocity dissipation devices (check dans) to reduce the need
for nore stringent erosion control practices in the swale or drain.

These devices shall be renoved after the erosive areas have been
stabilized.

4. CONTROL OF POLLUTANTS AFTER CONSTRUCTI ON

4.1 ESTABLI SHVENT OF TURF
4.1.1 Cenera

Turf shall be established as a pernmanent erosion control
neasure along the clearing and excavation reaches and any other
areas which are disturbed during construction. Al rmaterial
enbanknments, all bermareas, and any other disturbed areas shall be
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turfed. Turf shall be established in accordance with the Contract
Speci fications.

4.1.2 Fertilizer

Fertilizer shall be distributed uniformy over the areas
to be seeded at a rate which will supply not |ess than 40 pounds of
avai l abl e nitrogen, 40 pounds of available phosphorous, and 40
pounds of potash per acre.

4.1.3 Seeding

Seed sown for permanent turfing shall be as specified in
the technical specifications. Tenporary seeding shall consist of
grasses appropriate for the season when they are sown. A
satisfactory method of sowi ng shall be enployed, using approved
mechani cal power-drawn seeders, nechani cal hand-seeders, broadcast-
seeders, or other approved nmethods. Wen conditions are such by
reason of drought, high w nds, excessive noisture, or other factors
that satisfactory results are not likely to be obtai ned, work shal
be halted as directed and resunmed only when conditions are favorable
or when approved alternative or corrective nmeasures and procedures
have been effected. |If inspection either during seeding operations
or after there is a show of green indicates that areas have been
| eft unplanted, additional seed shall be sown.

4.1.4 Ml ching

I f used, mulch shall be materials that do not contain
noxi ous grass or weed seed that m ght be detrinental to the turfing
bei ng established or to adjacent farmland. Milch shall be spread
uniformy in a continuous blanket, using 2 tons per acre of straw
mul ch or 1,200 pounds per acre of wood cellul ose fiber mulch.

4.2 STATE AND LOCAL CONTRCLS

There are no known State or |ocal erosion and sedi nent
control requirenments applicable to this work other than those net by
the requirenments of this permt.

5. RUNCFF CCEFFI C ENT, | MPERVI QUS AREAS, SO LS

The runoff coefficient immediately after construction 1is
estimated to range between 0.10 and 0. 30. Once the nmaterial
enbanknent and ot her disturbed areas have been re-vegetated, the
runof f coefficient should return to pre-construction conditions with
no i Nncrease in inpervious areas.

Soils in the area consist of fat and | ean clays with some sand
and silty sands.
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6. RECElI VI NG WATER

The receiving streamis the St. Francis R ver, located in Oay and
G eene County, Arkansas.

7. OTHER CONSI DERATI ONS

7.1 Construction is not wthin 1,000 feet of waters
classified in 10 CSR 20-7.013, Water Quality Standards, as:
Public drinking water supply | akes
Qut st andi ng Nati onal Resource Waters
Qut standi ng State Resource Waters
Streans designated for cold water sport fishery
A lake in EPA' s O ean Lakes Program

PeooTo

7.2 Construction is not within 100 feet of waters classified
as maj or reservoirs; however, Big Slough Ditch is a permanent flow
stream

8. DEFINITIONS

8.1 Best WManagenent Practices (BMPS) Schedules of
activities, prohibitions of practices, maintenance procedures, and
ot her managenent practices to prevent or reduce the pollution of
waters of the State. BMPs also include treatnent requirenents,
operation procedures and practices to control plant site runoff,
spillage or |eaks, sludge or waste disposal, or drainage fromraw
mat eri al storage.

8.2 Commencenent of Construction The initial
di sturbance of soils associated wth clearing, grading, or
excavating activities or other construction activities.

8.3 Drainage Swal e A drainage way with a lining of grass,
riprap, asphalt, concrete, or other material installed to convey
runof f wi t hout causi ng erosion.

8.4 Check Dam Smull tenporary dams constructed across a
swal e or drainage ditch to reduce the velocity of runoff flows.

8.5 Final Stabilization Al soil disturbing activities at the
site have been conpl eted, and a uniform perenni al vegetative cover
with a density of 85%of the cover for the area has been established
or equivalent stabilization measures (such as the use of mul ches or
geo-textil es) have been enpl oyed.

9. CERTI FI CATI ON

"l certify under penalty of law that |I understand the terns and
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conditions of the general National Pollutant D scharge Elimnation
System (NPDES) permt that authorizes the storm water discharges
associated with industrial activity from the construction site
identified as part of this certification."

Daniel W Krueger , Colonel, Corps of Engineers 901- 544- 3221
Name & Oficial Title Phone No.

Si gnature Dat e Signed
Nanme & O ficial Title of Contractor Phone No.

Si gnature Dat e Signed
Name & Oficial Title of Subcontractor Phone No.

Si gnature Dat e Signed
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Invitation No. DACWG66-00-B-0001

SECTION 01025

MEASUREMENT AND PAYMENT

PART 1 GENERAL
1.1 SUBMITTALS (Not Used)
12 RELATED REQUIREMENTS
1.2.1 Contract Clauses
Payments under fixed price construction contracts.
1.2.2 Special Clauses (Not Used)
1.3LUMPSUM PAYMENT ITEMS
1.3.1 Generd
Payment items for the work of this contract for which contract lump sum payments will be made are
listed in the BIDDING SCHEDULE and described below. All costs for items of work, which are
not specifically mentioned to be included in a particular lump sum or unit price payment item, shall
be included in the listed lump sum item most closealy associated with the work involved. The lump
sum price and payment made for each item listed shall constitute full compensation for furnishing
all plant, labor, materials, and equipment, and performing any associated Contractor quality control,
meeting safety requirements, tests and reports, and for performing all work required for which
separate payment is not otherwise provided.
1.3.2 Lump Sum Items

(1) "Mobilization and Demobilization™

a. Payment will be made for costs associated with operations necessary for mobilization and
demobilization as specified in the Contract Special Requirements, Paragraph 1.29.

b. Unit of measure: lump sum (LS).
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(2) "Environmental Protection”

a. Payment will be made for costs associated with operations necessary for environmental
protection as specified in SECTION 01130.

b. Unit of measure: lump sum (LS).

1.4 UNIT PRICE PAYMENT ITEMS
1.4.1 Genera

Payment items for the work of this contract on which the contract progress payments will be based
arelisted in the BIDDING SCHEDULE and described below. The unit price and payment made for
each item listed shall constitute full compensation for furnishing all plant, labor, materias, and
equipment, and performing any associated Contractor quality control, meeting saf ety requirements,
tests and reports, and for performing all work required for each of the unit price items.

1.4.2 Unit Price Items
(2 “Clearing”

a. Payment for clearing will be made at the contract unit price per station (100
linear feet) for "Clearing,” which price and payment shall constitute full compensation for
furnishing all plant, labor, material and equipment and performing all operations necessary for
clearing of the areas specified herein or as indicated on the drawings; for removing and dispos-
ing of all cleared materials, and for filling holes resulting from clearing operations. No
reduction of the contract quantity will be made for areas within the specified cleared areas that
require no clearing or that are partly cleared.

b. Clearing will be measured for payment along the top bank by the station (100
linear feet) as shown on the drawings.

C. Unit of Measure: Hundred Feet-Linear (HL).

(2) “Channel Cleanout”

a. Payment for excavation for channel cleanout will be made at the contract unit
price per station for "Channel Cleanout,” which price and payment shall constitute full compensation
for furnishing all plant, labor, material and equipment and performing all operations necessary for
excavation for channel cleanout of the areas specified herein or as indicated on the drawings; disposal
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of excavated materials; for the removal of dides and shoals as specified in Section 02220, Paragraph
3.3, and al operations incidental thereto.

b. From the Clay/Greene county line to the Highway 62 bridge, excavation for
channel cleanout will be measured aong the top bank for payment by the station (100 linear feet).

C. Unit of measure: Hundred Feet-Linear (HL).
(3) "Dressing, Fertilizing, and Seeding”
a. Payment for dressing, fertilizing, and seeding will be made at the contract unit price per
acre for "Dressing, Fertilizing, and Seeding”, which price and payment shall constitute full
compensation for dressing, fertilizing, and seeding, as specified in SECTION 02936.

b. M easurement shall be made in the field.

C. Unit of measure: Acre (AC).

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)

-- End of Section --
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I nvitation No. DACW6- 00-B- 0001
SECTI ON 01130

ENVI RONMVENTAL PROTECTI ON

PART 1 GENERAL
1.1 DEFI NI TI ONS

For the purpose of this specification, environnental pollution and danmage is
defined as the presence of chenical, physical, or biological elements or agents
whi ch adversely affect human health or welfare; unfavorably alter ecol ogical
bal ances of inmportance to human life; affect other species of inmportance to nan;
or degrade the wutility of the environment for aesthetic, cultural and/or
hi storical purposes. The control of environmental pollution and damage requires
consideration of air, water, and land, and includes managenent of visua
aesthetics, noise, solid waste, radi ant energy and radi oactive nmaterials, as well
as ot her pollutants.

1.2 ENVI RONMVENTAL PROTECTI ON REQUI REMENTS

Provide and maintain, during the life of the contract, environnental protection.
Plan for and provide environnmental protective measures to control pollution that
devel ops during nornmal construction practice. Plan for and provide environnenta
protective measures required to correct conditions that develop during the
construction of permanent or tenporary environnental features associated with the
proj ect. Conply with Federal, State, and local regulations pertaining to the
environnent, including but not linted to water, air, and noise pollution

1.2.1 Environnental Protection Plan

Wthin 21 days after receipt of Notice of Award of the contract, the Contractor
shall submt in witing an Environnental Protection Plan and, prior to starting
work, and neet with representatives of the Contracting Oficer to devel op nutual
understanding relative to conpliance with this provision and admnistration of
the environnental protection program Approval of the Contractor's plan will not
relieve the Contractor of his responsibility for adequate and continuing control
of pollutants and other environnmental protection neasures. The Government
reserves the right to nake changes in his environnental protection plan and
operations as necessary to nmmintain satisfactory environnental protection
performance. The Environmental Protection Plan shall include but not be linited
to the follow ng:

1.2.1.1 Protection of Features

The Contractor shall deternine nethods for the protection of features to be
preserved within authorized work areas. The Contractor shall prepare a listing of
met hods to protect resources needing protection, i.e., trees, shrubs, vines,
grasses and ground cover, |andscape features, air and water quality, fish and
wildlife, soil, historical, archaeol ogical and cultural resources.
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1.2.1.2 Pr ocedur es

The Contractor shall inplenent procedures to provide the required environnental
protection and to conply wth the applicable laws and regulations. The
Contractor shall set out the procedures to be followed to correct pollution of
the environment due to accident, natural causes or failure to follow the
procedures set out in accordance with the Environnental Protection Plan.

1.2.1.3 Permit or License

The Contractor shall obtain all needed permits or |icenses.

1.2.1.4 Dr awi ngs

The Contractor shall include drawi ngs show ng | ocati ons of any proposed tenporary
excavations or enbanknents for haul roads, stream crossings, material storage
areas, structures, sanitary facilities, stockpiles of earth materials, and
di sposal areas for excess earth material and unsatisfactory earth materials.

1.2.1.5 Envi ronmental Monitoring Pl ans

The Contractor shall include environnental nonitoring plans for the job site
whi ch incorporate |and, water, air and noi se nonitoring.

1.2.1.6 Traffic Control Plan
The Contractor shall include a traffic control plan for the job site.
1.2.1.7 Surface and G ound Water

The Contractor shall establish methods of protecting surface and ground water
during construction activities.

1.2.1.8 Work Area Pl an

The Contractor shall include a work area plan showing the proposed activity in
each portion of the area and identifying the areas of linmted use or nonuse. The
pl an shall include neasures for marking the limts of use areas.

1.2.1.9 Pl an of Borrow Area(s)

The Contractor shall include a plan of borrow area(s) for the job site.

1.3 SUBCONTRACTORS

Assurance of conpliance wth this section by subcontractors wll be the
responsibility of the Contractor.

1.4 PERM TS OBTAI NED BY CORPS OF ENG NEERS

The Corps of Engineers wll not obtain any pernmits for this project. See
Contract Clause entitled "PERM TS AND RESPONSI BI LI TI ES".

01130-2



1.5 REGULATCRY REQUI REMENTS

The Contractor shall conply with all state regulatory and statutory requirenents.

PART 2 PRODUCTS (Not Applicabl e)

PART 3 EXECUTI ON
3.1 PROTECTI ON OF ENVI RONVENTAL RESOURCES

The environnental resources within the project boundaries and those affected
outside the linmts of permanent work under this contract shall be protected
during the entire period of this contract. The Contractor shall confine his
activities to areas defined by the <contract drawings or specifications.
Envi ronment al protection shall be as stated in the foll ow ng subparagraphs.

3.1.1 Protection of Land Resources

Prior to the beginning of any construction, the Contracting Officer will identify
all land resources to be preserved within the Contractor's work area. The
Contractor shall not renove, cut, deface, injure, or destroy l|and resources
i ncluding trees, shrubs, vines, grasses, top soil, and land forns w thout special
perm ssion from the Contracting O ficer. No ropes, cables, or guys shall be
fastened to or attached to any trees for anchorage wunless specifically
aut hori zed. Where such special emergency use is pernmitted, the Contractor shall
provide effective protection for land and vegetation resources at all times as
defined in the foll owi ng subparagraphs.

3.1.1.1 Wrk Area Linmts

Prior to any construction, the Contractor shall mark the areas where no work is
to be perforned under this contract. Isolated areas within the general work area
which are to be saved and protected shall also be nmarked or fenced. Monunent s
and markers shall be protected before construction operations conmence and during
all construction operations. Were construction operations are to be conducted
during darkness, the markers shall be visible during darkness. The Contractor
shall convey to his personnel the purpose of narking and/or protection of all
necessary objects.

3.1.1.2 Protection of Landscape

Trees, shrubs, vines, grasses, land fornms and other |andscape features to be
preserved, indicated and defined on the drawings subnitted by the Contractor as a
part of the Environnental Protection Plan, shall be clearly identified by
mar ki ng, fencing, or wapping with boards, or any other approved techniques.

3.1.1.3 Reducti on of Exposure of Unprotected Erodible Soils
Eart hwork brought to final grade shall be finished as indicated and specified.
Side slopes and back slopes shall be protected as soon as practicable upon

conpletion of rough grading. Al earthwork shall be planned and conducted to
mnimze the duration of exposure of unprotected soils. Except in instances
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where the constructed feature obscures borrow areas, quarries and waste materi al
areas, these areas shall not initially be cleared in total. Clearing of such
areas shall progress in reasonably sized increments as needed to use the areas
devel oped as approved by the Contracting Oficer.

3.1.1.4 Tenporary Protection of Disturbed Areas

Such met hods as necessary shall be utilized to effectively prevent erosion and
control sedinentation, including but not Iimted to the foll ow ng:

a. Ret ardati on and Control of Runoff

Runoff from the construction site shall be controlled by construc-
tion of diversion ditches, benches, and berns to retard and divert
runoff to protected drainage courses, and the Contractor shall also
utilize any neasures required by area-wide plans approved under
Par agraph 208 of the Clean Water Act.

3.1.1.5 Erosi on and Sedi nentati on Control Devices

The Contractor shall construct or install all tenporary and pernmanent erosion
sedi mentation control features. Tenporary erosion and sedi nent control measures
such as berns, dikes, drains, sedinmentation basin, grassing and mulching shall be
mai ntai ned until pernmanent drainage and erosion control facilities are conpleted
and operative.

3.1.1.6 Location of Contractor Facilities

The Contractor's field offices, staging areas, stockpiles, storage, and tenporary
buil dings shall be placed in areas designated on the contract drawi ngs and
approved by the Contracting Oficer. Tenporary novenent or relocation of
Contractor facilities shall be made only on approval by the Contracting O ficer.
3.1.1.7 Borrow Areas on CGovernnent Property

Borrow areas on Government property shall be managed to minimze erosion and to
prevent sedinment fromentering nearby water courses or | akes.

3.1.1.8 Di sposal Areas on Governnment Property

Di sposal areas on Government property shall be managed and controlled to limt
material to areas designated on the contract draw ngs and prevent erosion of soil
or sediment from entering nearby water courses or | akes. Di sposal areas shall
be developed in accordance with the grading plan indicated on the contract
dr awi ngs.

3.1.1.9 Tenporary Excavati on and Embanknents

Tenporary excavation and enbanknents shall be controlled to protect adjacent
areas from contani nation.

3.1.1.10 Di sposal of Solid Wastes

Solid wastes (excluding clearing debris) shall be placed in containers which are
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enptied on a regular schedule. Al handling and disposal shall be conducted to
prevent contanination. The Contractor shall transport all solid waste off
Government property and dispose of it in conpliance with Federal, State, and
| ocal requirenents for solid waste disposal.

3.1.1.11 Di sposal of Chemi cal Wastes

Cheni cal wastes shall be stored in corrosion resistant containers, renpved from
the work area and disposed of in accordance with Federal, State, and |ocal
regul ati ons.

3.1.1.12 Di sposal of Discarded Materials

Di scarded materials other than those which can be included in the solid waste
category shall be handl ed as directed by the Contracting Oficer.

3.2 HI STORI CAL, ARCHAEOLOG CAL AND CULTURAL RESOURCES

Exi sting historical, archaeological and cultural resources within the Contrac-
tor's work area will be so designated by the Contracting O ficer and precautions
shal|l be taken by the Contractor to preserve all such resources as they existed
at the time they were pointed out to the Contractor. The Contractor shall
install all protection for these resources so designated on the contract draw ngs
and shall be responsible for their preservation during this contract. If during
construction itens of apparent archaeological or historical interest are
di scovered, they shall be left undisturbed and the Contractor shall report the
find inmediately to the Contracting O ficer.

3.3 PROTECTI ON OF WATER RESOURCES

The Contractor shall keep construction activities under surveillance, managenent
and control to avoid pollution of surface and ground waters. Special management
techni ques as set out below shall be inplemented to control water pollution by
the listed construction activities which are included in this contract.

3.3.1 Cofferdam and Di versi on Operations

The Contractor shall plan his operations and perform all work necessary to
m ni m ze adverse inmpact or violation of the water quality standard. Construction
operations for dewatering, renoval of cofferdans, tailrace excavation, and tunnel
closure shall be controlled at all tines to linmt inpact of water turbidity on
the habitat for wildlife and inpacts on water quality for downstream use.

3.3.2 Stream Crossings

Stream crossings shall be controlled during construction. Crossings shall
provi de nmovenent of materials or equi pnent which do not violate water pollution
control standards of the Federal, State or |ocal government.

3.3.3 Monitoring of Water Areas Affected by Construction Activities

Monitoring of water areas affected by construction activities shall be the
responsibility of the Contractor. Al water areas affected by construction
activities shall be nonitored by the Contractor.
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3.4 PROTECTI ON OF FI SH AND W LDLI FE RESOURCES

The Contractor shall keep construction activities under surveillance, managenent
and control to mininze interference with, disturbance to and danage of fish and
wildlife. Species that require specific attention along with nmeasures for their
protection shall be listed by the Contractor prior to beginning of construction
operations.

3.5 PROTECTI ON CF Al R RESOURCES

The Contractor shall keep construction activities under surveillance, managenent
and control to mininize pollution of air resources. Al activities, equipnent,
processes, and work operated or perfornmed by the Contractor in acconplishing the
specified construction shall be in strict accordance with the laws of the state

or states in which the work is being done and all Federal emssion and
performance | aws and standards. Speci al nanagenent techni ques as set out bel ow
shall be inmplenmented to control air pollution by the construction activities

whi ch are included in the contract.
3.5.1 Particul ates

Dust particles, aerosols, gaseous by-products from all construction activities,
processing and preparation of materials, such as from asphaltic batch plants,
shall be controlled at all tines, including weekends, holidays and hours when
work is not in progress. The Contractor shall nmaintain all excavations,
stockpi |l es, haul roads, permanent and tenporary access roads, plant sites, spoi

areas, borrow areas, and all other work areas within or outside the project
boundaries free from particul ates which would cause the air pollution standards
mentioned in the paragraph "PROTECTI ON OF AlR RESOURCES"' to be exceeded or which

woul d cause a hazard or a nuisance. Sprinkling, chemical treatnment of an
approved type, light bitumnous treatnment, baghouse, scrubbers, electrostatic
precipitators or other methods will be pernitted to control particulates in the

work area. Sprinkling, to be efficient, nmust be repeated at such intervals as to
keep the disturbed area danp at all times. The Contractor nust have sufficient
conpetent equi pnent available to acconplish this task. Particulate control shal
be perforned as the work proceeds and whenever a particul ate nuisance or hazard
occurs.

3. 5.2 Hydrocarbons and Carbon Mnoxi de

Hydr ocar bons and carbon nonoxi de enissions from equi pment shall be controlled to
Federal and State allowable limts at all tines

3.5.3 dors

Odors shall be controlled at all times for all construction activities,
processing and preparation of materials.

3.5.4 Monitoring Air Quality
Monitoring of air quality shall be the responsibility of the Contractor. Al air

areas affected by the construction activities shall be nonitored by the
Contractor.
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3.6 I NSPECTI ON

The Contracting Oficer will notify the Contractor in witing of any observed
nonconpliance wth the Contractor's environnental protection plan. The
Contractor shall, after receipt of such notice, informthe Contracting Oficer of
proposed corrective action and take such action as may be approved. If the
Contractor fails to conply pronptly, the Contracting Oficer may issue an order
stopping all or part of the work until satisfactory corrective action has been
t aken. No tine extensions will be granted or costs or danmges allowed to the
Contractor for any such suspension.

3.7 POST CONSTRUCTI ON CLEANUP

The Contractor shall clean up all area(s) used for construction.

3.8 RESTORATI ON OF LANDSCAPE DAMAGE

The Contractor shall restore all |andscape features danaged or destroyed during
construction operations outside the limts of the approved work areas. Such
restoration shall be in accordance with the plans subnmitted for approval by the
Contracting O ficer.

3.9 MAI NTENANCE OF POLLUTI ON FACI LI TI ES

The Contractor shall maintain all constructed facilities and tenporary pollution

control devices for the duration of the contract or for that Ilength of tine
construction activities create the particular pollutant.

3.10 TRAI NI NG OF CONTRACTOR PERSONNEL | N POLLUTI ON CONTROL

The Contractor shall train his personnel in all phases of environnental
protection. The training shall include nethods of detecting and avoiding
pol I uti on, famliarization wth pollution standards, both statutory and
contractual, and installation and care of facilities (vegetative covers and

instrunments required for nonitoring purposes) to insure adequate and continuous
environnental pollution control.

-- End of Section --
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Invitation No. DACW66-00-B-0001

SECTION 01450
PROJECT SIGNS
PART 1 GENERAL
1.1 SCOPE

The work covered by this section consists of furnishing, erecting, maintaining, and removing
project signs.

1.2 PROJECT SIGNS

The Contractor shall furnish, erect, and maintain two double faced project signs, at the specific
locations designated by the Contracting Officer. The signs shall be constructed of 3/4-inch marine
grade plywood, 3/4-inch A-C exterior plywood, or 22-gage metal, mounted on a substantial
framework of 2-inch material. Size, lettering, color and paint shall conform to the details shown on
the drawings "Temporary Project Sign" included at the end of this section. Upon request, the
Government will furnish without cost to the Contractor six decals of the Engineer Castle. The signs
shall be erected as soon as practicable, but not later than 15 calendar days after the date established
for commencement of work. The signs shall be removed upon completion of all other construction
work under the contract and will become the property of the Contractor.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

--End of Section--
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I nvitation No. DACW6- 00-B- 0001

SECTI ON 01451
CONTRACTOR QUALI TY CONTROL

PART 1 GENERAL
1.1 REFERENCES

The publications listed below forma part of this specification to the extent
referenced. The publications are referred to in the text by basic designation
only.

AMERI CAN SOCI ETY FOR TESTI NG AND MATERI ALS (ASTM

ASTM D 3740 (1994a) M ni num Requi renments for Agencies Engaged
in the Testing and/or Inspection of Soil and Rock
as Used in Engi neering Design and Construction

ASTM E 329 (1993b) Agencies Engaged in the Testing and/or
I nspection of Materials Used in Construction

1.2 PAYNMENT

Separate paynent will not be made for providing and maintaining an effective
Quality Control program and all costs associated therewith shall be included in
the applicable unit prices or |lunp-sumprices contained in the Bidding Schedul e.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTI ON
3.1 GENERAL

The Contractor is responsible for quality control and shall establish and
mai ntain an effective quality control systemin conpliance with the Contract
Clause entitled "lInspection of Construction.” The quality control system shall
consi st of plans, procedures, and organization necessary to produce an end
product that conplies with the contract requirenents. The systemshall cover all
construction operations, both on-site and off-site, and shall be keyed to the
proposed construction sequence.

3.2 QUALI TY CONTRCL PLAN

3.2.1 Ceneral

The Contractor shall furnish for review by the Governnent, not |ater than 21
cal endar days after receipt of Notice of Awmard of the contract, the Contractor
Quality Control (CQC) Plan proposed to inplenent the requirenents of the Contract

Clause entitled "Inspection of Construction." The plan shall identify personnel,
procedures, control, instructions, test, records, and forns to be used. The
Government will consider an interimplan for the first 15 days of operation.

Construction will be pernmitted to begin only after acceptance of the CQC Plan or
acceptance of an interimplan applicable to the particular feature of work to be
started. Work outside of the features of work included in an accepted interim
plan will not be pernmitted to begin until acceptance of a CQC Plan or another
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interimplan containing the additional features of work to be started.
3.2.2 Content of the CQC Pl an

The CQC plan shall include, as a mnimum the following to cover all construction
operations, both on-site and off-site, including work by subcontractors,
fabricators, suppliers, and purchasing agents:

a. A description of the quality control organization, including a chart
showi ng lines of authority and acknow edgrnent that the CQC staff shall i nplenent
the three phase control systemfor all aspects of the work specified. The staff
shal | include a CQC system nanager who shall report to the project nanager or
soneone higher in the Contractor's organi zation. Project nmanager in this context
shall nmean the individual with responsibility for the overall managenent of the
project including quality and production

b. The name, qualifications (in resune format), duties, responsibilities,
and authorities of each person assigned a CQC function.

c. Acopy of the letter to the CQC System Manager signed by an authorized
official of the firm which describes the responsibilities and delegates
sufficient authorities to adequately perform the functions of the CQC System
Manager, including authority to stop work which is not in conpliance with the
contract. The CQC System Manager shall issue letters of direction to all other
various quality control representatives outlining duties, authorities, and
responsibilities. Copies of these letters will also be furnished to the
Gover nrent .

d. Procedures for scheduling, reviewing, certifying, and nanaging
submttals, including those of subcontractors, off-site fabricators, suppliers,
and purchasing agents. These procedures shall be in accordance with SPECI AL
CONTRACT REQUI REMENT entitled "Subnmittals".

e. Control, verification, and acceptance testing procedures for each
specific test to include the test nane, specification paragraph requiring test,
feature of work to be tested, test frequency, and person responsible for each
test. (The Contracting Officer will approve |aboratory facilities.)

f. Procedures for tracking preparatory, initial, and follow up control
phases and control, verification, and acceptance tests including docunentation.

g. Procedures for tracking construction deficiencies fromidentification
t hrough acceptable corrective action. These procedures wll establish
verification that identified deficiencies have been corrected.

h. Reporting procedures, including proposed reporting formats.

i. Alist of the definable features of work. A definable feature of work
is atask that is separate and distinct fromother tasks and has separate control
requirenents. Different trades or disciplines could identify it, or it could be
work by the sane trade in a different environnent. Al though each section of the
specifications nmay generally be considered as a definable feature of work, there
is frequently nore than one definable feature under a particular section. This
list will be agreed upon during the coordinati on neeting.

3.2.3 Acceptance of Plan
Acceptance of the Contractor's plan is required prior to the start of construc-
tion. Acceptance is conditional and wll be predicated on satisfactory
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performance during the construction. The Governnent reserves the right to
require the Contractor to nake changes in his CQC plan and operations incl uding
renoval of personnel, as necessary, to obtain the quality specified.

3.2.4 Notification of Changes

After acceptance of the QC plan, the Contractor shall notify the Contracting
Oficer in witing a mninumof seven cal endar days prior to any proposed change.
Proposed changes are subject to acceptance by the Contracting O ficer.

3. 3 COORDI NATI ON MEETI NG

After the Preconstruction Conference, before start of construction, and prior to
acceptance by the Governnment of the Quality Control Plan, the Contractor shall
meet with the Contracting Oficer or Authorized Representative and discuss the
Contractor's quality control system During the neeting, a nutual understandi ng
of the systemdetails shall be devel oped, including the fornms for recording the
CQC operations, control activities, testing, adm nistration of the system for
both on-site and off-site work, and the interrelationship of Contractor's
Managenent and control with the Governnment's Quality Assurance. M nutes of the
neeting shall be prepared by the Governnent and signed by both the Contractor and
the Contracting Officer. The mnutes shall beconme a part of the contract file.
There may be occasi ons when subsequent conferences will be called by either party
to reconfirmnutual understandi ngs and/ or address deficiencies in the CQC system
or procedures which nay require corrective action by the Contractor.

3.4 QUALI TY CONTROL ORGANI ZATI ON
3.4.1 CQC System Manager

The Contractor shall identify an individual within his organization at the
worksite who shall be responsible for overall managenent of CQC and have the
authority to act in all CQC matters for the Contractor. This CQC System Manager
shall be subject to acceptance by the Contracting Oficer. The CQC System
Manager shall be assigned as System Manager but nay have other duties in addition
to quality control.

3.4.2 CQC Staff

A staff shall be maintained under the direction of the CQC System Manager to
performall CQC activities. An alternate will be identified to serve in the
absence of the CQC System Manager. The staff nust be of sufficient size to
ensure adequate CQC coverage of all work phases, work shifts, and work crews
i nvolved in the construction. These personnel nay performother duties, but nust
be fully qualified by experience and technical training to performtheir assigned
CQC responsibilities and nust be allowed sufficient tine to carry out these
responsibilities. The CQC plan will clearly state the duties and responsibili-
ties of each staff nenber. All CQC sStaff nembers or replacenents shall be
subj ect to acceptance by the Contracting Oficer.

3.4.3 Additional Requirenent
In addition to the above requirenents, the CQC System Manager and his alternate
shall conplete the course entitled "Construction Quality Management for

Contractors". The Menphis District as well as other Corps Districts periodically
offers this course.
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3.5 SUBM TTALS

Subnmittals shall be in accordance with SPECI AL CONTRACT REQUI REMENT entitled
"Submittal s". The CQC organization shall be responsible for certifying that all
submittals are in conpliance with the contract requirenents.

3. 6 CONTROL

The controls shall include at |east three phases of control to be conducted by
the CQC System Manager for all definable features of work, as follows:

3.6.1 Preparatory Phase

Thi s phase shall be performed prior to beginning work on each definable feature
of work and shall include:

a. A review of each paragraph of applicable specifications.
b. A review of the contract draw ngs.

C. A check to assure that all naterials and/or equipnent have been
tested, submtted, and approved.

d. A check to assure that provisions have been made to provi de required
control inspection and testing.

e. Exanmination of the work area to assure that all required prelimnary
wor k has been conpleted and is in conpliance with the contract.

f. A physical exanination of required nmaterials, equipnent, and sanple
work to assure that they are on hand, conform to approved shop draw ngs or
submitted data, and are properly stored.

g. Areview of the appropriate activity hazard analysis to assure safety
requi renents are net.

h. Di scussion of procedures for constructing the work including
repetitive deficiencies. Docunent construction tolerances and workmanship
standards for that phase of work.

i. A check to ensure that the portion of the plan for the work to be
perfornmed has been accepted by the Contracting Oficer

j. The Governnent shall be notified at |east 24 hours in advance of
begi nning any of the required action of the preparatory phase. This phase shal
include a neeting conducted by the CQC System Manager and attended by the
superi ntendent, other CQC personnel (as applicable), and the foreman responsible
for the definable feature. The results of the preparatory phase actions shal
be docunented by separate m nutes prepared by the CQC System Manager and attached
to the daily CQC report. The Contractor shall instruct applicable workers as to
the acceptable level of workmanship required in order to neet contract
speci fications.

3.6.2 Initial Phase

Thi s phase shall be acconplished at the beginning of a definable feature of work.
The follow ng shall be acconpli shed:
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a. A check of prelimnary work to ensure that it is in conpliance with
contract requirenents. Review m nutes of the preparatory neeting

b. Verification of full contract conpliance. Verify required control
i nspection and testing.

C. Establish level of workmanship and verify that it meets mninum
accept abl e workmanshi p standards. Conpare with sanpl e panels as appropriate.

d. Resolve all differences.

e. Check safety to include conpliance with and upgradi ng of the safety
plan and activity hazard analysis. Review the activity analysis with each
wor ker .

f. The Governnent shall be notified at |east 24 hours in advance of
beginning the initial phase. Separate ninutes of this phase shall be prepared
by the CQC System Manager and attached to the daily CQC report. Exact |ocation
of initial phase shall be indicated for future reference and conparison with
foll ow up phases.

g. The initial phase should be repeated for each new crew to work
on-site, or any time acceptable specified quality standards are not being net.

3.6.3 Fol | owup Phase

Dai |y checks shall be perfornmed to assure continuing conpliance with contract
requi renents, including control testing, until conpletion of the particular
feature of work. The checks shall be made a matter of record in the CQC
docunentation. Final follow up checks shall be conducted and all deficiencies
corrected prior to the start of additional features of work that nay be affected
by the deficient work. The Contractor shall not build upon or conceal
non- conf ormi ng wor K.

3.6.4 Additional Preparatory and Initial Phases

As determ ned by the Governnent, additional preparatory and initial phases may
be conducted on the sane definable features of work if the quality of on-going
work is unacceptable, if there are changes in the applicable CQC staff, on-site
producti on supervision or work crew, if work on a definable feature is resuned
after a substantial period of inactivity, or if other problens devel op

3.7 TESTS
3.7.1 Testing Procedure

The Contractor shall performspecified or required tests to verify that control
nmeasures are adequate to provide a product that conforns to contract require-
ments. Testing includes operation and/ or acceptance tests when specified. The
Contractor shall procure the services of a Corps of Engineers approved testing
| aboratory or establish an approved testing |aboratory at the project site. The
Contractor shall performthe following activities and record and provide the
foll owi ng dat a:

a. Verify that testing procedures conply with contract requirenments.
b. WVerify that facilities and testing equi pnent are avail able and conply

with testing standards.
c. Check test instrunent calibration data against certified standards.

01451-5



d. Verify that recording forns and test identification control nunber
system including all of the test docunentation requirenents, have been prepared.

e. Results of all tests taken, both passing and failing tests, will be
recorded on the CQC report for the date taken. Speci fication paragraph
reference, location where tests were taken, and the sequential control nunber
identifying the test will be given. I f approved by the Contracting Oficer,
actual test reports nay be subnmitted later with a reference to the test nunber
and date taken. An information copy of tests performed by an off-site or
comercial test facility will be provided directly to the Contracting Oficer.
Failure to submt tinmely test reports as stated may result in nonpaynent for
rel ated work perforned and di sapproval of the test facility for this contract.

3.7.2 Testing Laboratories
3.7.2.1 Capability Check

The Contracting O ficer reserves the right to check | aboratory equi pment in the
proposed | aboratory for conpliance with the standards set forth in the contract
specifications and to check the |laboratory technician's testing procedures and
t echni ques. Laboratories utilized for testing soils, concrete, asphalt, and
steel shall neet criteria detailed in ASTM D 3740 and ASTM E 329.

3.7.2.2 Capability Recheck

If the selected |laboratory fails the capability check, the Contractor will be
assessed a charge to rei nburse the Governnent for each succeedi ng recheck of the
| aboratory or the checking of a subsequently selected |aboratory. Such costs
wi Il be deducted fromthe contract anount due the Contractor. There will be no
extension of tinme allowed due to necessity to performcapability rechecks.

3.7.3 On-Site Laboratory

The Contracting Oficer reserves the right to utilize the Contractor's control
testing laboratory and equipnent to nmake assurance tests and to check the
Contractor's testing procedures, techniques, and test results at no additiona
cost to the Governnent.

3.7.4 Furnishing or Transportation of Sanples for Testing

Costs incidental to the transportation of sanples or nmaterials will be borne by
the Contractor. Sanples of materials for test verification and acceptance
testing by the Governnent shall be delivered by the Contractor to a location
specified by the Contracting O ficer

3.8 COVPLETI ON | NSPECTI ON

At the conpletion of all work or any increment thereof established by a
conpletion tinme stated in the Special Contract Requirenents entitled "Comence-
ment, Prosecution, and Conpletion of Wrk," or stated elsewhere in the
speci fications, the CQC System Manager shall conduct an inspection of the work
and develop a "punch list" of itenms which do not conformto the approved draw ngs
and specifications. Such a list of deficiencies shall be included in the CQC
docunent ati on, as required by paragraph DOCUMENTATI ON bel ow, and shall incl ude
the estimated date by which the deficiencies will be corrected. The CQC System
Manager or staff shall nake a second inspection to ascertain that all deficien-
ci es have been corrected and so notify the Government. These inspections and any
deficiency corrections required by this paragraph will be acconplished within the
tine stated for conpletion of the entire work or any particul ar increnent thereof
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if the project is divided into increnents by separate conpl eti on dates.

3.9 DOCUMENTATI ON

The Contractor shall maintain current records providing factual evidence that
required quality control activities and/or tests have been perforned. These
records shall include the work of subcontractors and suppliers and shall be on
an acceptable formthat includes, as a mininum the follow ng information:

a. Contractor/subcontractor and their area of responsibility.
b. Operating plant/equipnent with hours worked, idle, or down for repair.

c. Wrk performed each day, giving location, description, and by whom
When Network Analysis (NAS) is used, identify each phase of work performed each
day by NAS activity nunber.

d. Test and/or control activities performed with results and references
to specifications/drawi ngs requirenents. The control phase should be identified
(Preparatory, Initial, Followup). List deficiencies noted along with corrective
action.

e. Quantity of nmmterials received at the site with statenent as to
acceptability, storage, and reference to specifications/draw ngs requirenents.

f. Submittals reviewed, with contract reference, by whom and action
t aken.

g. Of-site surveillance activities, including actions taken

h. Job safety evaluations stating what was checked, results, and
instructions or corrective actions.

i. Instructions given/received and conflicts in plans and/or specifica-
tions.

j. Contractor's verification statenent.

These records shall indicate a description of trades working on the project; the
nunber of personnel working; weather conditions encountered; and any delays
encountered. These records shall cover both conforning and deficient features
and shall include a statenent that equipnment and nmaterials incorporated in the
wor k and wor kmanship conply with the contract. The original and one copy of
these records in report formshall be furnished to the Governnent daily within
24 hours after the date(s) covered by the report, except that reports need not
be subnmitted for days on which no work is performed. As a mninum one report
shal | be prepared and subnmitted for every seven days of no work and on the | ast
day of a no work period. Al calendar days shall be accounted for throughout the
life of the contract. The first report followi ng a day of no work shall be for
that day only. Reports shall be signed and dated by the CQC System Manager. The
report from the CQC System Manager shall include copies of test reports and
copies of reports prepared by all subordinate quality control personnel

3.10 NOTI FI CATI ON OF NONCOWPLI ANCE
The Contracting Oficer will notify the Contractor of any detected nonconpliance
with the foregoing requirenents. The Contractor shall take i medi ate corrective

action after receipt of such notice. Such notice, when delivered to the
Contractor at the worksite, shall be deened sufficient for the purpose of
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notification. If the Contractor fails or refuses to conply pronptly, the
Contracting O ficer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. No part of the tine |ost due to
such stop orders shall be nade the subject of claimfor extension of tine or for
excess costs or danmmges by the Contractor.

-- End of Section --
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Invitation No. DACW66-00-B-0001

SECTION 02110
CLEARING

PART 1 GENERAL
1.1 SCOPE
The work provided for herein consists of furnishing all plant, labor, material and equipment, and
performing all operations required for clearing, to the lines and grades indicated therefor on the
drawings, specified herein, and/or as directed by the Contracting Officer. Such work shall include
disposal of debris therefrom and all work incidental thereto.
1.2 QUALITY CONTROL
The Contractor shall establish and maintain quality control for the work specified in this section to
assure compliance with the contract requirements and maintain records of his quality control for all

construction operations including but not limited to the following:

(1) Clearing. Station to station limits; transverse clearing limits from applicable
alignment; percentage of area complete; heights, limits, formation of lodgments in channel.

(2) Disposition of Cleared Materials. Method and location of disposition; damage
to timber or improvements which are not to be cleared.

A copy of these records and tests, as well as the records of corrective action taken, shall be
furnished the Government.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION

3.1 CLEARING
3.1.1 General

The channel clearing shall begin at the locations shown on the drawings. Clearing, unless otherwise
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specified, shall consist of the removal as close as practicable above the ground surface of all trees,
stumps, down timber, snags, brush, vegetation, and other debris. Clearing shall consist of uprooting
in the excavated areas and cutting off flush as close as practicable with the existing ground surface
in areas where no excavation is required. The clearing limits shall extend from the existing thalweg
centerline to the work side right of way limit. Existing bridges, culverts, and riprap paving
contained in the project right of way shall not be disturbed.

3.1.2 Removal of Rafted Driftwood and Maintenance of Channel

Within the station limits of the work, including areas upstream and downstream, all floating rafts or
other lodgments and accumulation of driftwood which exist within the channel at the beginning of
the contract period or which may form during the life of the contract within the channel, shall be
removed and shall be disposed of as prescribed for other clearing debris below. Prior to the
commencement of the removal of such rafted driftwood, the Contractor shall install traps or other
suitable devices to prevent the rafts from being dislodged and floating away. The cutting and/or
removal of logs and other pieces that key the rafts together shall be last in order of removal.

3.1.3 Miscellaneous

Clearing in areas within the right-of-way which are not specified hereinabove to be cleared, shall be
only that necessary for construction purposes and operation of equipment, and shall be subject to
the approval of the Contracting Officer. Optimum effort shall be exercised by the Contractor to
preserve as many trees as practicable outside the required clearing areas.

3.2 DISPOSAL OF CLEARED MATERIALS
3.2.1 General

All debris resulting from clearing operations on this contract shall be disposed of by burning, if
possible. Material that cannot be burned shall be buried 2 feet below natural ground elevation.
Material may also be removed from the site, if approved by the Contracting Officer. Disposition of
cleared materials shall be such that no existing drainage is blocked.

3.2.2 Burning

The Contractor shall comply with all applicable pollution restrictions of the State of Arkansas.
Subject to such restrictions and obtaining any permit which may be required by said State, the
Contractor may burn material within the contract area, and at any time within the contract period.
Burning operations shall be conducted so as to prevent damage to standing timber or other
flammable growth. The Contractor will be responsible for any damage to life and/or property
resulting from fires that are started by his employees or as a result of his operations. The Contractor
shall furnish, at the site of burning operations, adequate fire fighting equipment to properly equip
his personnel for fighting fires. Fires shall be guarded at all times and shall be under constant
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surveillance until they have been extinguished.
3.2.3 Burying

All material disposed of by burying shall be placed a minimum of 2 feet below natural ground.
Debris placed for burying shall be placed in such manner that it will not disperse from the right-of-
way prior to being covered with earth materials. No debris shall be buried within the berm areas as
indicated on the drawings.

3.2.4 Removal from Site

The Contractor may, if approved by the Contracting Officer, remove debris from the site of the
work. Inorganic materials shall be removed from the site in compliance with all applicable Federal,
State, and local laws. The Contractor may, at his option, retain for his own use or disposal by sale
or otherwise any such materials of value. The Government assumes no responsibility for the
protection or safekeeping of any materials retained by the Contractor. Such materials shall be
removed from the site of the work before the date of completion of the work under these
specifications. The locations and manner of placement of clearing debris on the right-of-way by the
Contractor for his convenience prior to removal of the debris from the site of the work shall be
subject to the approval of the Contracting Officer. If debris from clearing operations is placed on
adjacent property, the Contractor shall obtain, without cost to the Government, additional right-of-
way for such purposes. Such material shall be so placed as not to interfere with roads, drainage, or
other improvements and in such a manner as to eliminate the possibility of its entering into
channels, ditches, or streams. The Contracting Officer reserves the right to approve or disapprove
the use of Contractor-furnished disposal areas located in woodlands or wetlands based on the
location of the areas and a determination of the overall impact the proposed disposal will have on
the environment.

3.3 FILLING OF HOLES
Only holes caused by clearing operations outside the excavated areas shall be backfilled. Backfill
shall be suitable material in 12-inch layers to the elevation of the adjacent ground surface, and each

layer compacted to a density at least equal to that of the adjoining undisturbed material.

--End of Section--
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Invitation No. DACW66-00-B-0001
SECTION 02220
CHANNEL CLEANOUT

PART 1 GENERAL
1.1 SCOPE
The work provided for herein consists of furnishing all plant, labor, materials and equipment, and
performing all operations required for proper execution of excavation work within the station limits
and to the lines and grades indicated therefor on the drawings and/or specified herein. Such work
shall also include the disposal of excavated material and all work incidental thereto.
1.2 QUALITY CONTROL
The Contractor shall establish and maintain quality control for the work specified in this section to
assure compliance with the contract requirements and maintain records of his quality control for all
construction operations including but not limited to the following:

(1) Excavation. Layout, side slopes, transitions.

(2) Disposal of Excavated Materials. Layout, limits, maximum height, restricted
areas, drainage, slopes.

(3) Slides and Shoals. Location, limits, methods and equipment used where
remedial work has been directed.

(4) Existing Channel. Temporary traps to catch drift, location, limits, right-of-way
agreements between the Contractor and landowners where work is outside the right-of-way shown
on the drawings.

A copy of these records and tests, as well as the records of corrective action taken, shall be
furnished the Government.

PART 2 PRODUCTS (Not Applicable)
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PART 3 EXECUTION
3.1 EXCAVATION
3.1.1 General

The channel cleanout shall begin at the approximate locations shown on the drawings. The work
side from the Clay/Greene county line to the bridge at County Road 530 on drawing number 5 shall
be the Right Bank. The work side from the bridge at County Road 530 to the bridge at Highway 62
shall be the Left Bank.. Shoals shall be removed within the channel to produce a cross section as
indicated on the drawings with no channel excavation landside of top bank. However, variations
from the above may be permitted in order to achieve smooth alignments throughout the length of
the channel cleanout. A tolerance of one foot, vertically, above the thalweg will be allowed. Refill
of over excavation will not be required. Excavation limits begin from the existing top bank on the
work side and shall not exceed the existing thalweg. Excavation shall commence at the
downstream limits of the work and shall be carried continuously upstream; however, if weather,
stream elevations, or other conditions are such that work cannot be effectively prosecuted in this
order and work at other locations can be performed without endangering the work or other property,
a change in the order of work may be authorized by the Contracting Officer. Existing riprap at
bridges are not to be disturbed; however, all drift around bridges is to be removed and disposed of
as specified in Section 02110, Paragraph 3.1.2.

3.2 DISPOSAL OF EXCAVATED MATERIAL
3.2.1 General

All material resulting from channel excavation shall be disposed of by placing it into the excavated
material disposal area as shown on the drawings. The Contractor may encounter excavation in
water. Therefore, placing of saturated excavated material may be required.

3.2.2 Excavated Material Embankment

Excavated material shall be disposed of within the right-of-way limits as indicated on the drawings
and/or specified herein. Slopes on the drawings and those prescribed hereinafter define the limits of
the area within which excavated material must be confined but do not necessarily indicate stable
slopes for such material. The Contractor shall be responsible for placing the various materials to be
disposed of in such locations within the prescribed disposal area that they will not flow or slide
outside the disposal area. The height of the excavated material embankment may vary, but at no
time shall it exceed 15 feet as measured from the berm to the channel side crown of the excavated
material embankment. Side slopes and end slopes shall be not steeper than 1V on 2.5H. The crown
width of the excavated material embankment may vary and shall be sloped to drain. Compaction of
excavated material will not be required except that obtained in the process of placing and dressing
the embankment. Dressing of excavated material will be required only as necessary to provide
drainage and the slopes specified hereinabove. Openings shall be left in the excavated material
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embankment so that existing drainage shall not be blocked. Placement of excavated material shall
be such that water will not be impounded within the excavated material disposal area. The
Contractor shall perform all drifting of material as may be necessary to dispose of excavated
material as specified herein and/or indicated on the drawings and no separate payment will be made
therefor. Sunken logs, stumps, driftwood, and other debris removed concurrently with the ex-
cavation shall be disposed of as specified for clearing debris in SECTION 02110. Placement of
excavated material shall be restricted as specified hereinabove and in the tabulation below:

(1) No excavated material shall be placed within 20 feet of utilities.
(2) No excavated material shall be placed within 50 feet of the centerline of roads.
(3) No excavated material shall be placed within 20 feet of any existing buildings.
3.3 SLIDES AND SHOALS
3.3.1 Channels

In case sliding or shoaling occurs in any part of the excavation after it has been excavated as
prescribed in 3.1.1 above, but prior to the final acceptance of all work under the contract, the
Contractor shall remove such portions of the slides or shoals as the Contracting Officer may direct.
In case the slide or shoal is caused through the fault of the Contractor, it shall be removed without
cost to the Government. In case the slide or shoal is due to no fault of the Contractor, an equitable
adjustment for the repair thereof will be made under the CONTRACT CLAUSE entitled
"Changes." Material removed from the slides and/or shoals shall be disposed of in the disposal area
in accordance with the provisions of 3.2 above. Shoaling from failure of the Contractor to keep the
channel clear of obstructions until final acceptance of the entire work will be considered to be the
fault of the Contractor. Such shoals shall be removed at the Contractor's expense.

3.3.2 Excavated Material Embankment

3.3.2.1 General

In the event slides occur in any part of the excavated material embankment placed under this
contract, during construction or after completion, but prior to final acceptance of all work under the
contract, the Contractor, upon receipt of written order of the Contracting Officer, shall repair the

slides as directed.

3.3.2.2 Slides Caused by Foundation Failure

In case the slide was caused by a foundation failure not due to the fault of the Contractor, the
Contractor will be paid for its repair. An equitable adjustment in the contract price will be made in
accordance with the CONTRACT CLAUSE entitled "Changes." In case the slide is caused through
the fault of the Contractor, the repairs shall be made at no additional cost to the Government.
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3.3.2.3 Slides Not Caused by Foundation Failure

Except as provided in 3.3.2.2 above, any material which flows or slides outside of the excavated
material disposal limits shall be removed by the Contractor and replaced within the prescribed dis-
posal limits at no cost to the Government.

3.4 EXISTING CHANNEL

The Contractor shall construct temporary traps to catch drift and/or conduct his operations in such
manner that the improved channel within the limits of work and the existing channel below the
limits of the work will not be deteriorated. Any drift racks, temporary crossings or other
obstructions within such channel caused through the fault or negligence of the Contractor shall be
removed as directed by the Contracting Officer at the expense of the Contractor. In the
performance of this work, the necessary right-of-way for ingress, egress and operation of equipment
and area for disposal of excavated material and debris resulting from such obstruction removal
outside the right-of-way limits indicated on the drawings shall be obtained by the Contractor from
the landowners at the expense of the Contractor. Three copies of the agreement between the
Contractor and each landowner granting the Contractor permission for the use of lands for such
purpose shall be furnished the Contracting Officer before the Contractor's entry thereon.

-End of Section-
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I nvitati on No. DACW66- 00- B- 0001

SECTI ON 02936
ESTABLI SHVENT OF TURF
PART 1 GENERAL
1.1 SCOPE

The work provided for herein consists of furnishing all plant,
| abor, equipnment, and materials, and performng all operations
necessary for dressing, fertilizing, and seeding areas, and the
installation of erosion control. Fertilizing and/ or seedi ng may be
acconplished by aircraft or ground equi pnent at the option of the
Contractor.

1.2 QUALITY CONTROL

The Contractor shall establish and naintain quality control for the
work specified in this section to assure conpliance with contract
requi renents and maintain records of his quality control for all
construction operations including but not l[imted to the foll ow ng:

(1) Preparation of G ound Surface
Location and quality of dressing, including necessary clearing,
filling, or dressing out of washes, snoothness and uniformty of
surfaces, and tinme of year.

(2) Fertilizing

Quality of materials, areas fertilized, quantity applied, and
met hod of application.

(3) Seeding

Quality and type of seed, area covered, rate of application,
quantity of seed used, and nethod of distribution.

A copy of these records and tests, as well as the records of
corrective action taken, shall be furnished the Governnent.

1.3 AREAS TO BE TREATED

The conbination of dressing, fertilizing, and seeding shall be
performed upon work areas the entire length of the project. A
surfaces not covered by water, and any other areas of the |evee
enbanknment denuded by construction operations, shall be treated.
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PART 2 PRODUCTS
2.1 MATERI ALS
2.1.1 Fertilizer

Fertilizer shall consist of a mxture containing nitrogen,
phosphorous, and potash, and shall be uniformin conposition and
free flowng. The fertilizer may be delivered to the site in bags
or other convenient containers or delivered in bulk. |If delivered
in bags or containers, the fertilizer shall be fully labeled in
accordance with the applicable fertilizer laws of the State of
Arkansas, and shall bear the nane, tradenanme or tradenmark, and
warranty of the producer. The fertilizer shall neet the re-
quirenents of the State of Arkansas for commercial fertilizer
Should the comrercial fertilizer be furnished in bulk, the
Contractor shall furnish certified weight tickets and a certified
gquantitative analysis report, in triplicate, from a recognized
testing | aboratory certifying the nutrient ratio of the materi al s.
In the event the commercial mxture is delivered to the job site in
t he original containers, unopened, the analysis report will not be
required.

2.1.2 Seed

The Contractor shall furnish seed | abeled in accordance with U. S
Department of Agriculture Rules and Regul ati ons under the Federal
Seed Act. Seed shall be furnished in sealed, standard containers
unless witten exception is granted. Seed that is wet or noldy or
t hat has been otherw se danaged in transit or storage will not be
accept abl e. The specifications for seeds shall conform to the
follow ng, unless otherw se approved by the Contracting Oficer:

M ni mum Purity M ni mrum Ger mi nati on
Ki nd of Seed Per cent Per cent
Tall Fescue (Alta 95 80
or Kentucky 31)
Ser ecea Lespedeza 95 80
2.1.3 Soil for Repairs
For fill of areas to be repaired, soil shall be of a quality at

| east equal to that which exists in areas adjacent to the area to
be repaired. Soil used shall be free fromroots, stones, and ot her
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materials that hinder grading, planting, and nai nt enance operations
and shall be free from objectionable weed seeds and toxi c substan-
ces.

2.2 CERTI FI CATES AND SAMPLES
2.2.1 Fertilizer

Duplicate signed copies of invoices from suppliers shall be
f ur ni shed. I nvoices shall show quantities and percentage of
ni trogen, phosphorous, and potash. Upon conpletion of the project,
a final check of the total quantity of fertilizer used wll be nade
against total area treated, and if mninmum rates of application
have not been net, an additional quantity of material sufficient to
make up the mninmum application rate shall be distributed as
directed.

2.2.2 Seed

The Contracting Oficer shall be furnished duplicate signed copies
of statenents certifying that each container of seed delivered is
| abel ed in accordance with the Federal Seed Act and is at |east
equal to the requirenents specified in 2.1.2 above. This cer-

tification shall be obtained from the supplier and shall be
furnished on or wwth all copies of seed invoices.

PART 3 EXECUTI ON

3.1 COVMENCEMENT, PROSECUTI ON AND COVPLETI ON

3.1.1 Ceneral

Preparation of the ground surface, fertilizing, and seeding
operations shall be acconplished during the season between 1 March
and 30 June, or between 1 Septenber and 15 Novenber, inclusive,
unl ess otherw se authorized by the Contracting O ficer.

3.1.2 Sequence of Work

The sequence of operations for work prescribed in this section
shal | be as foll ows:

(1) Preparation of ground surface.
(2) Fertilizing.
(3) Seeding.

(4) Conpacting, where applicable.
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3. 2 PREPARATI ON OF GROUND SURFACE
3.2.1 General

Equi prent, in good condition, shall be provided for the proper
preparation of the ground and for handling and placing al
materials. The Contracting Oficer shall approve equi prment before
work is started.

3.2.2 Cearing

Prior to grading and finish dressing, vegetation that may interfere
with turfing operations shall be renoved and shall be di sposed of
as specified in Section 02110, Paragraph 3.2. The surface shall be
cleared of roots, cable, wire, and other naterials that m ght
hi nder the work or subsequent nai ntenance.

3.2.3 Dressing

Surfaces where the conbination of dressing, fertilizing, and
seeding is required as specified in Paragraph 1.3 above shall be
prepared for fertilizing and seeding by dressing so as to produce
snooth profiles, crowm wi dths, and end sl opes.

3.3 APPLI CATI ON OF FERTI LI ZER

Fertilizer shall be distributed uniformy over the areas to be
seeded at a rate which will supply not less than 40 pounds of
avai l able nitrogen, 40 pounds of available phosphorous, and 40
pounds of potash per acre and shall be incorporated into the soi
by light disking, harrowing, or other acceptable nethods im
nmedi ately follow ng the application.

3.4 SEEDI NG
3.4.1 General

Seed sown shall consist of 50 pounds of Tall Fescue (Alta or
Kentucky 31) and 30 pounds of Serecea Lespedeza per acre. A
satisfactory nethod of sowi ng shall be enployed, using approved
mechani cal power-drawn seeders, nechani cal hand-seeders, broadcast-
seeders, or other approved nethods. When conditions are such by
reason of drought, high w nds, excessive noisture, or other factors
that satisfactory results are not likely to be obtai ned, work shal

be halted as directed and resuned only when conditions are
favorabl e or when approved alternative or corrective neasures and
procedures have been effected. |If inspection either during seeding
operations or after there is a show of green indicates that areas
have been left unplanted, additional seed shall be sown if so
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di rected.
3.4. 2 Broadcast Seeding

Seed shall be broadcast wth approved sow ng equipnment and
distributed uniformy over the areas. Seed shall be covered
lightly by brush harrow, spike-tooth harrow, chain harrow,
cul ti packer, or other approved device. Seed shall not be broadcast
during w ndy weat her.

3.4.3 Damage to Seedi ng

The Contractor shall be fully responsible for any damage to the
seeded areas caused by his operations. Areas that becone damaged
as a result of poor workmanship or failure to neet the requirenents
of the specifications may be ordered to be repaired and reseeded to
specification requirenents, wthout additional <cost to the
Gover nnent .

3.5 COVPACTI NG

| medi ately after seedi ng operations have been conpl et ed upon the
surfaces where the conbination of dressing, fertilizing, and
seeding is required as specified in 1.3 above, such surfaces shall
be conpacted by one pass of a cultipacker, corrugated roller, or
ot her approved equi prent wei ghing 100 to 160 pounds per |inear foot
of roller. The roller shall be operated parallel to the centerline
of the channel.

--End of Section--
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